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California High-Speed Rail  
 

 
Agreement Status 

 
Entity:  City of Fresno 

 
Entity Role: City of Fresno will review and approve Facility Plans and have a reasonable number of 

representatives on site of Project to verify that the Facility Work is being properly performed by 
Authority’s Contractor and approve that work. 

 
 
Cooperative Agreement: Cooperative Agreement technical review is 95% complete.  Cooperative Agreement is expected 

to be executed by September 14, 2012. 
 
 
Task Orders: Draft Task Order 1, 2, 3 and 4 have been prepared and forwarded to the City of Fresno for 

review.  Draft Task Orders are pending City of Fresno input.  
 
 

 
 
 

DISCLAIMER:  Because the Master Agreement has not yet been approved by the Council of the City of Fresno, the 
Authority cannot represent that there will be no substantive changes to the draft Master Agreement as provided, 
although City of Fresno staff has reviewed the Master Agreement.  The Master Agreement and draft Task Orders are 
being provided for informational purposes only and are subject to the express limitations set forth in the General 
Provisions.    
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MASTER COOPERATIVE AGREEMENT 

 

This agreement, effective on _________________________, is between the California High 
Speed Rail Authority, hereinafter referred to as AUTHORITY, and the City of Fresno, a body 
politic and municipal corporation of the State of California, hereinafter referred to as CITY. 

RECITALS 

1. CITY owns, operates or maintains certain FACILITIES, as defined herein, in the State of 
California as defined in Section 700 of the Streets and Highways Code of which certain 
FACILITIES may be operated under regulations of the California Public Utilities 
Commission and are located on a public road or publicly owned railroad corridor; and  
 

2. AUTHORITY is currently engaging in a program throughout the State of California under 
current provisions of Section 2704.04 of the Streets and Highways Code and Sections 
185033 and 185036 of the Public Utilities Code, identified as the California High Speed 
Rail Projects, hereinafter referred to as the “PROJECT(s),” and from time to time this 
PROJECT involves construction of, reconstruction of, or other modification of an existing 
improvement or installation of a new improvement where CITY’s FACILITIES are 
located; and 
 

3. AUTHORITY and CITY desire to enter into this agreement to facilitate the construction of 
the infrastructure required to operate and maintain a High-Speed Rail route within the 
jurisdictional limits of the CITY. 
 

4. Funding for the PROJECT(s) is available pursuant to the authorization established 
through Proposition 1A, approved by California voters in the general election of 
November 4, 2008.  
 

5. There are no other prior project related cooperative agreements between the 
AUTHORITY and CITY. 
 

DEFINITIONS 
 
 

AUTHORITY – The California High-Speed Rail Authority and its authorized representatives. 

AUTHORITY’S CONTRACTOR – Proposer who is awarded the design and construction of any 
of the PROJECT(s). 

CEQA – The California Environmental Quality Act (California Public Resources Code, sections 
21000 et seq.) that requires State and local agencies to identify the significant environmental 
impacts of their actions and to mitigate those significant impacts, if feasible. 

BETTERMENT – The difference in cost between the intended relocation of CITY’s FACILITY as 

proposed and submitted by CITY and the cost of any upgrades to the FACILITY not attributable 
to the AUTHORITY’s PROJECT(s) and made solely for the benefit, and at the election of the 
CITY. As employed herein, BETTERMENT does not include those differences in cost caused by 

Comment [v1]: Cross reference credit scenario 
referenced by Efren with Task Order Form. 
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changes in manufacturing standards, availability of materials, regulatory requirements or any 
upgrades required by the OWNER’s standard specifications, standards of practice and 
construction method applied to comparable FACILITIES constructed by or for the CITY at its 
own expense, that are in effect as of the date of execution of the specific TASK ORDER for that 
FACILITY WORK. 

CFR (Code of Federal Regulations) – The general and permanent rules published in the 
Federal Register by the executive departments and agencies of the federal government. 

CITY – The City of Fresno. 

COMPLETION OF WORK – All parties to this agreement have met all scope, cost, and 
schedule commitments included in this agreement.  

FACILITY – Any pole, poleline, pipe, pipeline, conduit, cable, aqueduct, or other structure used 
for public or privately owned utility services, or used by any mutual organization supplying water 
or telephone service to its members, or any publicly owned and operated road, street, bridge, or 
grade separation. 

HAZARDOUS MATERIAL – Any hazardous substance, hazardous material, or hazardous 
waste as defined under local, state or federal law. 

HM MANAGEMENT ACTIVITIES – Management activities related to hazardous material 
including, without limitation, any necessary manifest requirements and disposal facility 
requirements. 

OBLIGATIONS – All responsibilities included in this agreement 

PARTNER - Any agency signatory to this agreement. It is not used in the traditional sense in 
which one partner’s individual actions legally bind the other parties. 

PARTNERS – The term that collectively references all of the signatory agencies to this 
agreement. This term only describes the relationship between these agencies to work together 
to achieve a mutually beneficial goal. It is not used in the traditional legal sense in which one 
partner’s individual actions legally bind the other partners.  

FACILITY WORK COST – A cost associated with fulfilling all scope and cost commitments 
included in this agreement. 

PROJECT MANAGEMENT PLAN – A group of documents used to guide a project’s execution 

and control throughout the project’s lifecycle.  

PROJECT COMPONENT – A distinct portion of the planning and project development process 
of this PROJECT. 

RELOCATION – Removal, protection or any other rearrangement or modification, including 
reconstruction, of CITY’s FACILITY as ordered and approved by AUTHORITY to accommodate 
PROJECT. Relocation shall include, but not be limited to, the preparation and submission by 
AUTHORITY’S CONTRACTOR of plans or drawings sufficiently engineered to allow for the 
construction of the ordered relocation, and a detailed estimate of the actual and necessary cost 
of the ordered relocation for approval by the AUTHORITY. 
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R/W – Right of way 

 
SCOPE SUMMARY – The table in which PARTNERS designate their commitment to specific 
scope activities within each project component as outlined by the Guide to Capital Project 
Delivery Work plan Standards (previously known as WBS Guide) available at http://dot.ca.gov.  

TASK ORDER – A work order or agreement executed by AUTHORITY, AUTHORITY’s 

CONTRACTOR, and CITY detailing FACILITY WORK specific to a particular FACILITY’s 

relocation or replacement. 

UNFORESEEN WORK – Any new and extra work found essential to the satisfactory completion 
of the PROJECT(s) and not covered by any of the various TASK ORDERs for which there is a 
bid price or by combination of such items. 

WASTED WORK – Design or construction work performed upon written direction from 
AUTHORITY, for RELOCATION rendered useless or unnecessary as a result of AUTHORITY’s 

cancellation and/or changes in the scope of work as agreed to by PARTNERS. This term 
includes any other design or construction work that is needed to accomplish the scope of work 
of the PROJECT and is subsequently rendered unnecessary at some later date.  

FACILITY WORK – Those activities related to the relocation of a FACILITY or construction of a 
new FACILITY (or any combination thereof).  

 

WORK - WORK to be completed under this Agreement involves the RELOCATION or 
replacement of existing FACILITIES (or any combination thereof) that will remain the property of 
CITY. WORK includes the design, engineering, planning and permitting related to the 
RELOCATION, as well as any necessary certification or coordination with regulatory agencies 
and any other miscellaneous work related to the RELOCATION of an existing FACILITY or 
construction of a new FACILITY (or any combination thereof). WORK specific to a particular 
FACILITY’s RELOCATION or replacement shall be detailed in a subsequently executed TASK 
ORDER.  
 

 

WORK TO BE DONE 

 
 
2. TASK ORDER 
WORK specific to a particular FACILITY’s RELOCATION or replacement shall be detailed in a 
TASK ORDER executed by AUTHORITY, AUTHORITY’s CONTRACTOR, and CITY. The 
TASK ORDER will set forth among other things, the arrangements between the parties 
regarding scope of work, schedule, cost, cost apportionment, billing, payment, documentation, 
document retention, accounting and coordination as it relates to the WORK for a specific 
FACILITY. Format of TASK ORDER and its content shall be mutually agreed upon by 
AUTHORITY, AUTHORITY’s CONTRACTOR and CITY. 
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3. BETTERMENT 

Any work considered BETTERMENT, as defined herein, made at CITY’s request shall be 
agreed upon in advance by the PARTNERS and detailed in a TASK ORDER, along with costs 
and allocation of responsibility for such costs. 
4. UNFORESEEN WORK 
If any UNFORESEEN WORK arises during the performance of the FACILITY WORK, it shall be 
performed under the TASK ORDER that is applicable to the FACILITY WORK under which it 
arose in connection with. If the UNFORESEEN WORK does not arise in connection with any 
FACILITY WORK, it shall be treated as a separate phase or segment of the PROJECT(s) under 
this Agreement. AUTHORITY reserves the right to make the final determination as to whether 
any UNFORESEEN WORK must be performed and CITY shall be obligated to comply with 
AUTHORITY’s determination but incur no cost. 
 

 
 

LIABILITY FOR WORK 

5. GENERAL 

Liability for the cost of WORK shall be determined by statute, superior rights, prescriptive rights 
by permit, collectively referred to as (“PRIOR RIGHTS”).  
 

 The burden of establishing PRIOR RIGHTS rests with the CITY. CITY is responsible to 
prepare, document, and submit a claim for its declared right of occupancy in the defined 
property area where CITY’s FACILITY is located. 
 

6. AUTHORITY’S EXPENSE 

Unless CITY agrees otherwise herein, where it is determined by PRIOR RIGHTS that the cost 
of such WORK shall be borne by AUTHORITY: 
 

95. AUTHORITY will fund all costs incurred in identifying, locating, and protecting 
any conflicting utility facilities. The AUTHORITY will fund all cost related to 
relocating said facilities.  

 
 AUTHORITY’S CONTRACTOR shall reimburse the CITY for all costs for review 

of plans related to WORK on facilities owned by the CITY.  
 
 
7. CITY’S EXPENSE 

WORK will be performed at CITY’s expense where in the following circumstances where: 
 

 WORK is mutually determined herein to be a BETTERMENT requested by CITY and as 
further defined herein; 

 CITY agrees herein. 
8. SHARED EXPENSE 

WORK will be performed at the shared expense of AUTHORITY and CITY in circumstances 
where the PARTNERS agree in advance to do so. The proportion of FACILITY WORK expense 
to be borne by each PARTNER shall be detailed in the TASK ORDER for that WORK. 
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9. LIABILITY IN DISPUTE 

In signing this Agreement, neither AUTHORITY nor CITY shall diminish their respective 
positions nor waive any of their respective rights nor does either PARTNER accept liability for 
any disputed work. AUTHORITY and CITY reserve the right to have liability resolved by future 
negotiations or by an action in a court of competent jurisdiction.  
 
10. CLAIMS BY AUTHORITY’S CONTRACTOR 

In the event AUTHORITY’s CONTRACTOR makes any claim against AUTHORITY relating to 
the WORK, AUTHORITY will notify CITY of the claim and CITY will cooperate with AUTHORITY 
in assessing and resolving the claim within a reasonable time.  
 
 

32.  PARTNERS will confer on any claim that may affect WORK or PARTNERS’ 
liability or responsibility under this agreement in order to retain resolution 
possibilities for potential future claims. No PARTNER shall prejudice the rights of 
another PARTNER until after PARTNERS confer on claim.  

109.  PARTNERS will first attempt to resolve agreement disputes at the PROJECT 
team level. If they cannot resolve the dispute themselves, the AUTHORITY 
Director will make an initial decision, and shall reduce its decision to writing and 
mail or otherwise furnish a copy thereof to the CITY. The decision of the 
AUTHORITY shall be final and conclusive unless, on or before the 90th day from 
receipt of such copy, the CITY mails or otherwise furnishes a written appeal 
addressed to the AUTHORITY. The decision of the AUTHORITY or its duly 
authorized representative on such appeal shall be final and conclusive as to the 
questions of fact unless determined by the Disputes Resolution Board or a 
subsequent arbitration panel of competent jurisdiction to have been fraudulent, 
capricious, arbitrary, or so grossly erroneous as to necessarily imply bad faith, or 
not supported by substantial evidence. The decision of the AUTHORITY or its 
duly authorized representative shall not be final and conclusive as to questions of 
law. No action challenging such decision shall be brought more than one year 
from the date of the CITY’s receipt of such decision. In connection with any 
appeal of the AUTHORITY’s decision, the CITY shall be afforded an opportunity 
to be heard and to offer evidence in support of its appeal.  and the CITY’s 
designated agent will attempt to negotiate a resolution. If no resolution is 
reached, PARTNERS’ legal counsel will initiate mediation. PARTNERS agree to 
participate in mediation in good faith and will share equally in its costs.  

11. DISPUTES 

Except as otherwise provided in this Agreement, any dispute concerning a question of fact or 
law arising under or related to this Agreement which is not disposed of by agreement at the 
PARTIES’ designee level shall be initially decided by the AUTHORITY, who shall reduce its 
decision to writing and mail or otherwise furnish a copy thereof to the OWNER. The decision of 
the AUTHORITY shall be final and conclusive unless, on or before the 90th day from the date of 
receipt of such copy, the CITY mails or otherwise furnishes a written appeal addressed to the 
AUTHORITY. The decision of the AUTHORITY or its duly authorized representative on such 
appeal shall be final and conclusive as to questions of fact unless it is subsequently determined 
to have been fraudulent, capricious, arbitrary, so grossly erroneous as to necessarily imply bad 
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faith, or not supported by substantial evidence. The decision of the AUTHORITY or its duly 
authorized representative shall not be final and conclusive as to questions of law. No action 
challenging such decision shall be brought more than one (1) year from the date of the 
OWNER’s receipt of such decision. In connection with any appeal of the AUTHORITY's 

decision, the OWNER shall be afforded an opportunity to be heard and to offer evidence in 
support of its appeal. At all times during the course of the dispute resolution process, the 
OWNER shall continue with the Work as directed, in a diligent manner, and without delay; shall 
conform to any of the AUTHORITY's responses, decisions, or orders; and shall be governed by 
all applicable provisions of the Agreement. Records of the Work shall be kept in sufficient detail 
to enable payment in accordance with applicable provisions in this Agreement irrespective of 
the ultimate outcome of any dispute. 
 
If it is determined, on appeal, that the AUTHORITY's interpretation of the Agreement, direction 
to the OWNER, or any other action required by the AUTHORITY's decision was an erroneous 
determination of the rights and obligations of the PARTIES under the Agreement, the OWNER’S 

claim and any award by resolver of the dispute shall be limited to the incremental costs incurred 
by the OWNER with respect to the disputed matter (crediting the AUTHORITY for any 
corresponding reduction in the OWNER’s other costs) and shall in no event exceed the amounts 

allowed hereunder with respect thereto.  
 
Neither the dispute nor the mediation dispute resolution process relieves PARTNERS CITY 
from full and timely performance of WORK in accordance with the terms of this agreement. 
CITY shall continue with WORK as directed, in a diligent manner, and without delay; shall 
conform to any of the AUTHORITY’s responses, decision or orders; and shall be governed by 
all applicable provisions of the Agreement. Records of the WORK shall be kept in sufficient 
detail to enable payment in accordance with applicable provisions in this Agreement irrespective 
partner(s) may seek equitable relief to ensure that WORK continues. 

Except for equitable relief, no partner may file a civil complaint until after mediation, or 45 
calendar days after filing the written mediation request, whichever occurs first. 

Any civil complaints shall be filed in the Superior Court of Fresno County, State of California. 
The prevailing partner shall be entitled to an award of all costs, fees, and expenses, including 
reasonable attorney fees as a result of litigating a dispute under this agreement or to enforce 
the provisions of this article including equitable relief.  

110. PARTNERS maintain the ability to pursue alternative or additional dispute remedies if a 
previously selected remedy does not achieve resolution. 

If it is determined, on appeal, that the AUTHORITY’s interpretation of the Agreement, direction 
to the CITY, or any other action required by the AUTHORITY’s decision was an erroneous 
determination of the rights and obligations of the PARTIES under the Agreement, the CITY’s 
claim and any award by resolver of the dispute shall be limited to the incremental costs incurred 
by the CITY with respect to the disputed matter (crediting the AUTHORITY for any 
corresponding reduction in the CITY’s other costs) and shall in no event exceed the amounts 
allowed hereunder with respect thereto.  Comment [v2]: City of Fresno and HSR to 

review during legal review stage 

C
ity

 o
f F

re
sn

o 
M

as
te

r A
gr

ee
m

en
t D

oc
um

en
ts

 6
-2

01
2



7 
 

105.  Any ambiguity contained in this agreement will not be interpreted against PARTNERS. 
PARTNERS waive the provisions of California Civil Code section 1654.  

 
PERFORMANCE OF WORK 

 
12. GENERAL 

All of the WORK (design and construction phases) or portion thereof may be performed by 
CITY, AUTHORITY or AUTHORITY’s CONTRACTOR.  Specific procedures that shall be 
followed in performance of the WORK, along with costs and division of responsibility for cost, for 
the various portions of WORK shall be detailed in the TASK ORDER for that work. 
 

10.  All WORK will be performed in accordance with Local, Federal and California 
laws,     regulations, and standards. 

 
 All WORK will be performed in accordance with CALTRANS STANDARDS and 

the standards for the infrastructure of the agencies affected by the PROJECT 
construction. 

 
13. AUTHORITY’S CONTRACTOR PERFORMS WORK 

When all or portion of the FACILITY WORK is to be performed by AUTHORITY or 
AUTHORITY’s CONTRACTOR, CITY shall have access to all phases of the FACILITY WORK 
for the purpose of inspection to ensure that the work is completed in accordance with the TASK 
ORDER pertaining to that work; however, all questions regarding the work being performed will 
be directed to AUTHORITY or its authorized agent for evaluation and final disposition. 
 
Upon AUTHORITY’s written NOTICE TO CITY, CITY shall consider AUTHORITY’s 
CONTRACTOR as acting on behalf of AUTHORITY on all matters pertaining to PROJECT(s) 
that are specifically identified in said NOTICE and shall treat any direction given by 
AUTHORITY’s CONTRACTOR on those identified matters as if it were given by AUTHORITY.  
 

70.   AUTHORITY’S CONTRACTOR will be responsible for preparation of plans, 
specifications, applicable easements and cost estimate for relocation and 
construction of CITY’S underground infrastructure in order to remove 
construction conflicts with PROJECT. AUTHORITY shall authorize 
AUTHORITY’S CONTRACTOR to perform the WORK. 

13. Each PARTNER will ensure that all of their personnel participating in WORK are 
appropriately qualified to perform the tasks assigned to them.  

 
 

14. STAKEHOLDER COLLABORATION 

In signing this Agreement, CITY agrees to collaborate with AUTHORITY, AUTHORITY’s 
CONTRACTOR, and any other third-party entities affected by the PROJECT(s), including 
regulatory agencies, local agencies, and public and private utility owners, hereinafter referred to 
as STAKEHOLDERS, to identify collaborative methods for resolving issues that may arise as 
part of the PROJECT and/or WORK in an effort to achieve a quality PROJECT(s) that meets the 
PROJECT schedule and budget.    

Comment [b3]: Section 1654 reads as follows - 
“In cases of uncertainty not removed by the 

preceding rules, the language of a contract should be 

interpreted most strongly against the party who 
caused the uncertainty to exist.”  
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STAKEHOLDERS will attend an initial kick-off workshop as well as subsequent periodic 
meetings as scheduled throughout the duration of the PROJECT(s). During the initial workshop, 
STAKEHOLDERS will develop procedures and agreements (including TASK ORDERs) as 
specified in APPENDIX F, “STAKEHOLDER COLLABORATION,” included herein, to facilitate 
the partnering relationship and aid in identifying and resolving issues as they arise throughout 
the PROJECT(s). 
 
Reimbursement to CITY for the cost of participation in the initial workshop and subsequent 
meetings shall be made, at the AUTHORITY’s discretion by either AUTHORITY or 
AUTHORITY’s CONTRACTOR. 
 
Subject to the requirements of the Public Information Act, neither the language of this clause, 
including the language in APPENDIX F, nor any statements made or materials prepared during 
or relating to stakeholder meetings, including any statements made or documents prepared by 
the facilitator, shall be admissible or discoverable in any judicial or other dispute resolution 
proceeding. 
 

PAYMENT FOR WORK 

15. COST OF WORK 

Cost of WORK includes the actual and reasonable cost of all necessary engineering, labor and 
transportation, and all necessary materials exclusive of any dismantled FACILITIES used in any 
RELOCATION, together with any reasonable and usual indirect and overhead charges 
attributable to that WORK, and any necessary new private FACILITY right of way involved in the 
WORK, including the following: 

79. The cost of coordinating, obtaining, complying with, implementing, and if necessary 
renewing and amending resource agency permits, agreements, and/or approvals is a 
WORK cost.  

80.  The cost to comply with and implement the commitments set forth in the 
environmental documentation is a WORK cost. 

81.  The cost to ensure that PROJECT remains in environmental compliance is a WORK 
cost.  

82.  The cost of any legal challenges to the CEQA or NEPA environmental process or 
documentation is a WORK cost.  

85.  Fines, interest, or penalties levied against any PARTNER will be a WORK cost.  
 
86.  The cost to place PROJECT right of way in a safe and operable condition and meet 

all environmental commitments is a WORK cost.  

Comment [v4]: Include this sentence with the 
CEQA/NEPA section 

C
ity

 o
f F

re
sn

o 
M

as
te

r A
gr

ee
m

en
t D

oc
um

en
ts

 6
-2

01
2



9 
 

94. The cost of coordinating, obtaining, complying with, implementing, and if necessary 
renewing and amending resource agency permits, agreements, and/or approvals is a 
WORK cost. 

 
92.  The cost to prepare, publicize, and circulate all CEQA and NEPA-related public 

notices are a WORK cost.  

93.  The cost to plan, schedule, prepare, materials for, and host all CEQA and NEPA-
related public hearings is a WORK cost. 

 
 
In any case in which AUTHORITY is required under the provisions of this Agreement to pay its 
share of the cost of WORK, AUTHORITY shall be entitled to credits as follows: 

(1) The amount of any BETTERMENT to the FACILITY resulting from such relocation; 
 

Eligible CITY costs shall include only those authorized under Title 23 C.F.R. Part 645, 
Subpart A. CITY agrees that costs referenced in Title 23 C.F.R. Part 645 Section 117(d)(2) are 
not el igible for reimbursement. These regulat ions can be found at:  
 

http://www.access.gpo.gov/nara/cfr/waisidx/cfr-table-search.html 
 

16. PAYMENT FOR THE COST OF WORK 

If the WORK is at AUTHORITY’s expense, then AUTHORITY shall pay or cause payment to be 
made to CITY in the amounts as established for the WORK performed by CITY, less the credits 
as determined.  At the AUTHORITY’s discretion, the responsibility for making such payments to 
the CITY may be delegated to AUTHORITY’s CONTRACTOR; in such circumstances, CITY 
agrees to AUTHORITY’s delegation of responsibility to AUTHORITY’s CONTRACTOR the 
responsibility to make reimbursement payments to OWNER. 
 
If the WORK is at CITY’s expense and is performed by AUTHORITY or AUTHORITY’s 
CONTRACTOR, CITY shall pay or cause payment to be made to AUTHORITY or 
AUTHORITY’s CONTRACTOR in the amounts established pursuant to this Agreement for 
WORK less the credits as determined.  At the AUTHORITY’s discretion, AUTHORITY’s 
CONTRACTOR is authorized to accept such payment from CITY; in such circumstances, CITY 
agrees to AUTHORITY’s CONTRACTOR collection of reimbursement directly from CITY. 
 

 
 
 

INVOICING PROCEDURES 

CITY will invoice AUTHORITY’S CONTRACTOR and will provide a fully detailed invoice. 
 
APPENDIX A – GENERAL CONDITIONS 
 
17. DEACTIVATED FACILITIES 

Comment [v5]: To be reviewed by HSR and City 
of Fresno during legal 
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CITY’s FACILITIES shall not remain in AUTHORITY’s right of way after the FACILITIES are no 
longer active (DEACTIVATED), unless specifically allowed for by AUTHORITY in advance, and 
in writing. The following terms and conditions shall apply to DEACTIVATED FACILITIES 
allowed to remain within AUTHORITY’s right of way: 

 
A. CITY requires the removal of all DEACTIVATED FACILITIES. 
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18. DEFAULT 

107.  A delay or omission to exercise a right or power due to a default does not negate the use 
of that right or power in the future when deemed necessary.  

 
 
In the event that CITY breaches any provision of this Agreement, then in addition to any other 
remedies which are otherwise provided for in this Agreement or by law, AUTHORITY may 
exercise one or more of the following options: 
 

A. Pursue a claim for damages suffered by AUTHORITY. 
B. Perform any work with its own forces or through subcontractors and seek repayment for 

the cost thereof. 
 
In the event that AUTHORITY breaches any provision of this Agreement, then in addition to any 
other remedies which are otherwise provided for in the Agreement or by law, CITY may pursue 
a claim for damages suffered.  
 
Termination of this Agreement shall not relive either PARTNER from any obligations it has 
pursuant to other agreements or TASK ORDERS between the PARTIES, nor from any statutory 
obligations that either PARTY may have with regard to the subject matter hereof. 
 
 
19. INDEMNIFICATION 

101.  Neither CITY nor any officer or employee thereof is responsible for any injury, damage 
or liability occurring by reason of anything done or omitted to be done by AUTHORITY 
under or in connection with any work, authority, or jurisdiction conferred upon 
AUTHORITY under this agreement. 

 
 It is understood and agreed that AUTHORITY will fully defend, indemnify, and save 

harmless CITY and all of its officers and employees from all claims, suits, or actions of 
every name, kind, and description brought forth under, but not limited to, tortuous, 
contractual, inverse condemnation, or other theories or assertions of liability occurring by 
reason of anything done or omitted to be done by AUTHORITY under this agreement. 
that arise out of or as a result of any negligent act or omission or willful misconduct of 
AUTHORITY or its officers, agents, employees, engineers, contractors or subcontractors 
in carrying out AUTHORITY’s obligations under this Agreement or under any TASK 
ORDER executed pursuant hereto, except to the extent that such expense, liability or 
claim is proximately caused by the negligence or willful misconduct of the PARTNERS 
indemnified or their agents, servants, or independent contractors who are directly 
responsible to such indemnified PARTNER. 

102.  Neither AUTHORITY nor any officer or employee thereof is responsible for any injury, 
damage, or liability occurring by reason of anything done or omitted to be done by CITY 
under or in connection with any work, authority, or jurisdiction conferred upon CITY 
under this agreement.  

 
 It is understood and agreed that CITY will fully defend, indemnify, and save harmless 

AUTHORITY and all of its officers and employees from all claims, suits, or actions of 
every name, kind, and description brought forth under, but not limited to, tortuous, 

Comment [v6]: CHSR and City of Fresno to 
review during legal review 
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contractual, inverse condemnation, or other theories or assertions of liability that arise 
out of or as a result of any negligent act or omission or willful misconduct of CITY or its 
officers, agents, employees, engineers, contractors or subcontractors in carrying out 
CITY’s obligations under this Agreement or under any TASK ORDER executed pursuant 
hereto, except to the extent that such expense, liability or claim is proximately caused by 
the negligence or willful misconduct of the PARTNERS indemnified or their agents, 
servants, or independent contractors who are directly responsible to such indemnified 
PARTNER. 

occurring by reason of anything done or omitted to be done by CITY under this agreement 

100.  Any PARTNER who performs IQA does so for its own benefit, further, that PARTNER 
cannot be assigned liability due to its IQA activities.  

 
20. FORCE MAJEURE 

Neither CITY nor AUTHORITY shall be liable to the other for any failure to perform under this 
Agreement to the extent such performance is prevented by an act of God, act of civil or military 
authority, riot, fire, earthquake, strike, flood, power blackout, natural catastrophe, or other event 
beyond the control of the non-performing party and which could not have been avoided or 
overcome by the exercise of due diligence; provided that the party claiming the excuse from 
performance has: 
 

A. Promptly notified the other party of the occurrence and its estimated duration, 
 
B. Promptly remedied or mitigated the effect of the occurrence to the extent 
possible, and 
 
C. Resumed performance as soon as possible. 

 
If any such event of Force Majeure occurs, CITY agrees, if requested by AUTHORITY, to 
accelerate its efforts if reasonably feasible in order to regain lost time, so long as AUTHORITY 
agrees to reimburse CITY for the reasonable and actual costs of such efforts. 
 
21. CITY’S FACILITY AND RIGHT OF WAY 

 
Whenever CITY's affected FACILITIES will remain within AUTHORITY’s right of way, 
AUTHORITY and CITY shall jointly execute an agreement for common use of the subject area. 
 
Whenever CITY's affected FACILITIES are to be relocated from the existing right of way of CITY 
to a new location that falls outside such existing right of way of CITY, AUTHORITY shall convey 
or cause to be conveyed a new right of way for such relocated FACILITIES as will correspond to 
the existing right of way of CITY. For such RELOCATED FACILITIES, AUTHORITY shall issue, 
or cause to be issued, to CITY, without charge to CITY or credit to AUTHORITY, appropriate 
replacement rights in the new location mutually acceptable to both AUTHORITY and CITY for 
those rights previously held by CITY in its existing right of way. In discharge of AUTHORITY's 
obligations under this Paragraph, in the event that the new location falls within the right of way 
under the jurisdiction of AUTHORITY, AUTHORITY and CITY shall jointly execute an 
agreement for joint use.  In consideration for these replacement rights being issued by 
AUTHORITY, CITY shall subsequently convey to AUTHORITY, or its nominee, within 
AUTHORITY's right of way, all of its corresponding right, title and interest within CITY's existing 

Comment [v7]: CHSR and City of Fresno to 
review during legal review 
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right of way so vacated. 
 
If the existing RIGHT OF WAY OF CITY includes fee title, AUTHORITY shall acquire from CITY, 
for just compensation under State law, those property rights required by AUTHORITY for its 
FACILITIES by separate transaction, leaving to CITY those remaining property rights 
appropriate for the placement and operation of CITY's FACILITIES in the RIGHT OF WAY OF 
CITY. 
 
Upon completion of the FACILITY WORK by AUTHORITY, the new FACILITIES shall become 
the property of CITY, and CITY shall have the same rights in the new location that it had in the 
old location. 
 

72. AUTHORITY will make all necessary arrangements with utility owners for the 
timely accommodation, protection, relocation, or removal of any existing utility 
facilities that conflict with construction of PROJECT. AUTHORITY shall be 
responsible for the land acquisition and replacement compensation for all water 
wells removed from the HSR right of way. 

 
22. AGREEMENT AND FINAL EXPRESSION OF THE PARTIES 

112.  This agreement is intended to be PARTNERS' final expression and supersedes 
all prior oral understanding or writings pertaining to WORK, except that the 
PARTNERS understand and agree that AUTHORITY has written policies and 
procedures which shall be applicable as written at the time of the contract award. 
Copies of AUTHORITY policies and procedures will be provided to CITY upon 
request, as they become available. The allocation of costs for any additional 
activities that may be required on the part of the CITY as provided by 
AUTHORITY policies and procedures will be detailed through the TASK ORDER 
specific to that WORK. This Agreement cannot be modified except by an 
instrument, in writing, signed by each of the PARTNERS.   Comment [v8]: CHSR and City of Fresno to 

review during legal review 
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114.  PARTNERS will execute a formal written amendment if there are any changes to 
the commitments made in this agreement.  

 
117.  Signatories may execute this agreement through individual signature pages 

provided that each signature is an original.  
 
106.  A waiver of a PARTNER’s performance under this agreement will not constitute a 

continuous waiver of any other provision. An amendment made to any article or 
section of this agreement does not constitute an amendment to or negate all 
other articles or sections of this agreement.  

 
 
23. SEVERABILITY 

111. If any provisions in this agreement are deemed to be, or are in fact, illegal, 
inoperative, or unenforceable, those provisions do not render any or all other 
agreement provisions invalid, inoperative, or unenforceable, and those provisions 
will be automatically severed from this agreement.  

 
24. GOVERNING LAW AND VENUE 

97.  This agreement will be understood in accordance with and governed by the 
Constitution and Laws of the State of California. This agreement shall be 
enforceable in the State of California. Any legal action arising from this 
agreement shall be filed and maintained in the Superior Court of Fresno County, 
State of California.  

 
25. NOTICES 

35.  PARTNERS consent to service of process by mailing copies by registered or 
certified mail, postage prepaid. Such service becomes effective 5 work days after 
mailing unless proof of prior actual receipt is provided, in which case service is 
effective on the date of actual receipt CITY shall have a continuing obligation to 
notify AUTHORITY of the appropriate persons for notices to be sent pursuant to 
this Agreement.  

 
CONTACT INFORMATION 
The information provided below indicates the primary contact data for each PARTNER to 
this agreement. PARTNERS will notify each other in writing of any personnel or location 
changes. Contact information changes do not require an amendment to this agreement. 

 
 The primary agreement contact person for the AUTHORITY is: 
 
 
 
 
 The primary agreement contact person for the CITY is: 
 
  Scott Mozier, City Engineer 
  2600 Fresno Street 
  Fresno, California 93721 
  Office Phone:  (559) 621-8811 
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26. WASTED WORK 

AUTHORITY will pay, in its entirety, that portion of the cost of the FACILITY WORK constituting 
WASTED WORK. The remainder of the cost of that FACILITY’S RELOCATION shall be borne 
pursuant to the cost allocation provisions defined in the TASK ORDER for that work. 
 
27. HAZARDOUS MATERIALS 

23.  If HAZARDOUS MATERIALS is found during WORK, it shall be remediated in 
accordance with Local, State and Federal Regulations at AUTHORITY’S COST. 

 
27. AUTHORITY’s acquisition or acceptance of title to any property on which any 

HAZARDOUS MATERIAL is found will proceed in accordance with 
AUTHORITYS’ policy on such acquisition. 

 
76.  AUTHORITY will pay all costs for additional necessary HM MANAGEMENT 

ACTIVITIES to comply with existing statutes and regulations concerning the 
disposition of HAZARDOUS MATERIAL related to HAZARDOUS MATERIAL 
found in connection with WORK and located within existing CALIFORNIA HIGH 
SPEED RAIL right of way, unless such conditions are attributable to CITY’s 
current installation or ongoing operation.   

 
77.  AUTHORITY will share all costs for HM MANAGEMENT ACTIVITIES related to 

any HAZARDOUS MATERIAL found within the construction limits of existing 
CALIFORNIA HIGH SPEED RAIL PROJECT to the extent these activities are 
necessary to conform to the PROJECT scope of work and will comply with all 
existing statutes or regulations concerning the disposition HAZARDOUS 
MATERIAL.  

 
 
28. SUCCESSORS AND ASSIGNS 
This Agreement shall inure to the benefit of, and shall be binding upon, the sucessors and 
assigns of the PARTIES. 
29. THIRD PARTIES 

 
103.  This agreement is not intended to create a third party beneficiary or define duties, 

obligations, or rights in parties not signatory to this agreement. This agreement is not 
intended to affect the legal liability of PARTNERS by imposing any standard of care for 
completing WORK different from the standards imposed by law.  

 
30. STATE FUNDS 

No state funds or resources are allocated or encumbered as against this Agreement and 
AUTHORITY's obligations and duties expressed herein are conditioned upon the passage of the 
annual State Budget Act and the allocation of funds by the California Department of Finance 
and the encumbrance of funds under a subsequently executed TASK ORDER. 
 
31. AMERICAN RECOVERY AND REINVESTMENT ACT AND AUTHORITY 
The provisions included in Appendix D, “ARRA AND AUTHORITY PROVISIONS,” are hereby 
incorporated in and are integral to this Agreement, and CITY shall ensure full compliance with 
these provisions to the extent they apply to this Agreement and subsequent TASK ORDERS. 
 

Comment [v9]: TPA to review City of Fresno 
overhead costs. 

C
ity

 o
f F

re
sn

o 
M

as
te

r A
gr

ee
m

en
t D

oc
um

en
ts

 6
-2

01
2



16 
 

 
 

SIGNATURES 
 

 
PARTNERS declare that: 

 1. Each PARTNER is an authorized legal entity under California state law. 
 2. Each PARTNER has the authority to enter into this agreement. 
 3. The people signing this agreement have the authority to do so on behalf of their public 

 agencies. 
 
 
CALIFORNIA HIGH-SPEED RAIL AUTHORITY  CITY OF FRESNO 
 
APPROVED      APPROVED 
 
 
By: ___________________________________  By: ______________________________ 
 
Date: __________________________________ Date: ____________________________ 
 
 
 
CERTIFIED AS TO FUNDS:    By: ______________________________ 
 
        Date: _____________________________ 
By: ____________________________________ 
 
Date: __________________________________ APPROVED AS TO FORM AND PROCEDURE

          
       By: _______________________________ 
 
       Date: _____________________________ 
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APPENDIX B – TASK ORDER FORM 
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APPENDIX C – DESIGN BUILD PROCEDURES 
 
31. INITIAL COORDINATION 

71. AUTHORITY will identify and locate all utility facilities within PROJECT area as 
part of PS&E responsibilities. The plans, specifications, and estimate for 
PROJECT will identify all utility facilities not relocated or removed in advance of 
the construction PROJECT COMPONENT. 

 
A. CITY shall advise AUTHORITY in writing of the place and the name and 

telephone number of a contact person for CITY who has charge over the 
FACILITY WORK and will serve as the primary contact for CITY on all related 
issues. 

 
B. AUTHORITY will compile information from CITY that will illustrate the nature and 

locations of CITY's existing FACILITIES.  AUTHORITY will present this 
information on a series of drawings and tables that will be used to determine 
conflicts with PROJECT FACILITIES. 

 
C. CITY will furnish markups to AUTHORITY of their existing and proposed 

FACILITIES at the 30% submittals within 15 working days. 
 
D. AUTHORITY will prepare Proposed Preliminary Design plans that indicate which 

utilities are to be relocated and conceptual arrangements of the relocated utilities. 
 
E. CITY  will verify, to the best of their ability, the correctness and completeness of 

the plans prepared by AUTHORITY. 
 
F. These plans will form the basis of subsequent design to be performed by CITY, 

AUTHORITY or AUTHORITY’s CONTRACTOR, as such; the CITY shall take 
sole and full responsibility for the accuracy of their depicted FACILITIES. 

32. PERFORMANCE OF THE FACILITY WORK  

 
The method of performance to be utilized in the design and construction of the FACILITY 
WORK, as described below, will be specified in the executed TASK ORDER for the particular 
FACILITY WORK contemplated.   
 
The CITY agrees to (a) the AUTHORITY’S delegation to the AUTHORITY’S CONTRACTOR, 
the responsibility to reimburse OWNER, and (b) the AUTHORITY’S CONTRACTOR’s collection 
of reimbursement directly from CITY’S having cost responsibility for FACILITY RELOCATIONS 
and/or for BETTERMENTS.  
 
Performance of the FACLITY WORK will be in accord with the following method: 
 
AUTHORITY’s CONTRACTOR performs all design and construction services for the FACILITY 
WORK. 
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A. At such time as AUTHORITY’s CONTRACTOR has plans prepared to a level 
where the impact on CITY’S FACILITIES and the nature and extent of the 
FACILITY WORK can be determined, hereinafter referred to as FACILITY 
PLANS, AUTHORITY’s CONTRACTOR will provide a copy of the FACILITY 
PLANS to CITY. The FACILITY PLANS shall include a preliminary FACILITY 
WORK design concept which was created by AUTHORITY’s CONTRACTOR. 

B. CITY shall have fourteen (14) calendar days from receipt of the FACILITY 
PLANS to review them, and provide comments to AUTHORITY. CITY shall also 
provide any applicable technical provisions and standard drawings along with 
their comments. 

C. At such time as AUTHORITY’s CONTRACTOR has prepared final FACILITY 
PLANS, including the FACILITY WORK, AUTHORITY will provide a copy thereof 
to CITY. The final FACILITY PLANS shall incorporate the comments of CITY 
provided that the comments are reasonable and do not impair or create 
inconsistencies with AUTHORITY’s CONTRACTOR’s Agreement with 
AUTHORITY. 

D. CITY shall have fourteen (14) calendar days from receipt of the final FACILITY 
PLANS to review them and provide final comments to AUTHORITY. 

E. AUTHORITY’s CONTRACTOR shall make final corrections to the FACILITY 
PLANS and provide a copy to CITY. 

F. AUTHORITY’s CONTRACTOR shall perform the construction services for the 
FACILITY WORK in accordance with the FACILITY PLANS. 

G. Deviations from the final FACILITY PLAN initiated by AUTHORITY, AUTHORITY’s 
CONTRACTOR or CITY, must be agreed upon by PARTNERS and memorialized 
in an Amendment to the TASK ORDER for the original FACILITY WORK.  No 
deviation from the original FACILITY WORK shall commence without a fully 
executed Amendment.  

 
H. CITY shall be entitled to have a reasonable number of representatives on the site 

of PROJECT to verify that the FACILITY WORK is being properly performed by 
AUTHORITY’s CONTRACTOR. Observation does not constitute authority over 
those commitments. 

I. Upon completion of the FACILITY WORK, OWNER agrees to accept 
ownership and maintenance of the constructed FACILITIES. 

 
J. The process established above shall apply separately to each phase or segment 

of PROJECT, as established in accordance with the agreement between 
AUTHORITY’s CONTRACTOR and AUTHORITY. 

K. AUTHORITY shall provide CITY with as-built drawings of FACILITY WORK 
outside AUTHORITY’s right of way.  The as built drawings shall be in the format 
provided for in the TASK ORDER for that particular FACILITY WORK.  
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APPENDIX D – ARRA AND AUTHORITY PROVISIONS 

 

ARRA T&C 

CCC-307 CERTIFICATION 

GTC-610 
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1. ARRA T&C 

 

Formatted: Font: (Default) Times New Roman,
16 pt, Italic, Font color: Red
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2. CCC 307 – CERTIFICATION 
 

I, the official named below, CERTIFY UNDER PENALTY OF PERJURY that I am duly authorized to 
legally bind the prospective Contractor to the clause(s) listed below.  This certification is made under the 
laws of the State of California. 
 
Contractor/Bidder Firm Name (Printed) Federal ID Number 

            
By (Authorized Signature) 

 
Printed Name and Title of Person Signing 

      
Date Executed Executed in the County of  

            
 

CONTRACTOR CERTIFICATION CLAUSES 

 
1. STATEMENT OF COMPLIANCE: Contractor has, unless exempted, complied with the nondiscrimination 

program requirements. (GC 12990 (a-f) and CCR, Title 2, Section 8103) (Not applicable to public entities.) 
 
2. DRUG-FREE WORKPLACE REQUIREMENTS: Contractor will comply with the requirements of the Drug-

Free Workplace Act of 1990 and will provide a drug-free workplace by taking the following actions: 
a. Publish a statement notifying employees that unlawful manufacture, distribution, dispensation, possession 

or use of a controlled substance is prohibited and specifying actions to be taken against employees for 
violations. 

b. Establish a Drug-Free Awareness Program to inform employees about: 
1) the dangers of drug abuse in the workplace; 
2) the person's or organization's policy of maintaining a drug-free workplace; 
3) any available counseling, rehabilitation and employee assistance programs; and,  
4) penalties that may be imposed upon employees for drug abuse violations.  

c. Every employee who works on the proposed Agreement will: 
1) receive a copy of the company's drug-free workplace policy statement; and, 
2) agree to abide by the terms of the company's statement as a condition of employment on the 
Agreement. 

 
Failure to comply with these requirements may result in suspension of payments under the Agreement or 
termination of the Agreement or both and Contractor may be ineligible for award of any future State 
agreements if the department determines that any of the following has occurred: (1) the Contractor has 
made false certification, or violated the certification by failing to carry out the requirements as noted above. 
(GC 8350 et seq.)  

 
3. NATIONAL LABOR RELATIONS BOARD CERTIFICATION: Contractor certifies that no more than one (1) 

final unappealable finding of contempt of court by a Federal court has been issued against Contractor within 
the immediately preceding two-year period because of Contractor's failure to comply with an order of a 
Federal court which orders Contractor to comply with an order of the National Labor Relations Board. (PCC 
10296) (Not applicable to public entities.)  
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4. CONTRACTS FOR LEGAL SERVICES $50,000 OR MORE- PRO BONO REQUIREMENT: Contractor 
hereby certifies that contractor will comply with the requirements of Section 6072 of the Business and 
Professions Code, effective January 1, 2003.  (Continued on next page) 

 

3. CCC 307 – CERTIFICATION 

 
 Contractor agrees to make a good faith effort to provide a minimum number of hours of pro bono legal 

services during each year of the contract equal to the lesser of 30 multiplied by the number of full time 
attorneys in the firm’s offices in the State, with the number of hours prorated on an actual day basis for 
any contract period of less than a full year or 10% of its contract with the State. 

  
 Failure to make a good faith effort may be cause for non-renewal of a state contract for legal services, 

and may be taken into account when determining the award of future contracts with the State for legal 
services. 

 
5. EXPATRIATE CORPORATIONS: Contractor hereby declares that it is not an expatriate corporation or 

subsidiary of an expatriate corporation within the meaning of Public Contract Code Section 10286 and 
10286.1, and is eligible to contract with State of California. 

 
6. SWEATFREE CODE OF CONDUCT: 
 
 a. All Contractors contracting for the procurement or laundering of apparel, garments or corresponding 

accessories, or the procurement of equipment, materials, or supplies, other than procurement 
related to a public works contract, declare under penalty of perjury that no apparel, garments or 
corresponding accessories, equipment, materials, or supplies furnished to the state pursuant to the 
contract have been laundered or produced in whole or in part by sweatshop labor, forced labor, 
convict labor, indentured labor under penal sanction, abusive forms of child labor or exploitation of 
children in sweatshop labor, or with the benefit of sweatshop labor, forced labor, convict labor, 
indentured labor under penal sanction, abusive forms of child labor or exploitation of children in 
sweatshop labor.  The contractor further declares under penalty of perjury that they adhere to the 
Sweatfree Code of Conduct as set forth on the California Department of Industrial Relations 
website located at www.dir.ca.gov, and Public Contract Code Section 6108. 

 
 b. The contractor agrees to cooperate fully in providing reasonable access to the contractor’s records, 

documents, agents or employees, or premises if reasonably required by authorized officials of the 
contracting agency, the Department of Industrial Relations, or the Department of Justice to 
determine the contractor’s compliance with the requirements under paragraph a.  

 
7. DOMESTIC PARTNERS: For contracts over $100,000 executed or amended after January 1, 2007, 

the contractor certifies that contractor is in compliance with Public Contract Code section 10295.3. 
 
 
 
 
 
 
 
 
NOTE:  This form represents only the certification portion of the Contractor Certification Clauses 
(CCC).  Additional information about contracting with the State appears in the full text of the 
applicable CCC.  Visit this web site to view the entire document: 
http://www.ols.dgs.ca.gov/Standard+Language/default.htm.   
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4. GTC 610 

 
GENERAL TERMS AND CONDITIONS 

 

1. APPROVAL: This Agreement is of no force or effect until signed by both parties and approved by the Department of 

General Services, if required. Contractor may not commence performance until such approval has been obtained. 

 

2. AMENDMENT: No amendment or variation of the terms of this Agreement shall be valid unless made in writing, 

signed by the parties and approved as required. No oral understanding or Agreement not incorporated in the Agreement 

is binding on any of the parties. 

 

3. ASSIGNMENT: This Agreement is not assignable by the Contractor, either in whole or in part, without the consent of 

the State in the form of a formal written amendment. 

 

4. AUDIT: Contractor agrees that the awarding department, the Department of General Services, the Bureau of State 

Audits, or their designated representative shall have the right to review and to copy any records and supporting 

documentation pertaining to the performance of this Agreement. Contractor agrees to maintain such records for possible 

audit for a minimum of three (3) years after final payment, unless a longer period of records retention is stipulated. 

Contractor agrees to allow the auditor(s) access to such records during normal business hours and to allow interviews of 

any employees who might reasonably have information related to such records. Further, Contractor agrees to include a 

similar right of the State to audit records and interview staff in any subcontract related to performance of this 

Agreement. (Gov. Code §8546.7, Pub. Contract Code §10115 et seq., CCR Title 2, Section 1896). 

 

5. INDEMNIFICATION: Contractor agrees to indemnify, defend and save harmless the State, its officers, agents and 

employees from any and all claims and losses accruing or resulting to any and all contractors, subcontractors, suppliers, 

laborers, and any other person, firm or corporation furnishing or supplying work services, materials, or supplies in 

connection with the performance of this Agreement, and from any and all claims and losses accruing or resulting to any 

person, firm or corporation who may be injured or damaged by Contractor in the performance of this Agreement.     

 

6. DISPUTES: Contractor shall continue with the responsibilities under this Agreement during any dispute. 

 

7. TERMINATION FOR CAUSE: The State may terminate this Agreement and be relieved of any payments should the 

Contractor fail to perform the requirements of this Agreement at the time and in the manner herein provided. In the 

event of such termination the State may proceed with the work in any manner deemed proper by the State. All costs to 

the State shall be deducted from any sum due the Contractor under this Agreement and the balance, if any, shall be paid 

to the Contractor upon demand. 

 

8. INDEPENDENT CONTRACTOR: Contractor, and the agents and employees of Contractor, in the performance of 

this Agreement, shall act in an independent capacity and not as officers or employees or agents of the State. 

 

9. RECYCLING CERTIFICATION: The Contractor shall certify in writing under penalty of perjury, the minimum, if 

not exact, percentage of post consumer material as defined in the Public Contract Code Section 12200, in products, 

materials, goods, or supplies offered or sold to the State regardless of whether the product meets the requirements of 

Public Contract Code Section 12209.  With respect to printer or duplication cartridges that comply with the requirements 

of Section 12156(e), the certification required by this subdivision shall specify that the cartridges so comply (Pub. 

Contract Code §12205). 

 

10. NON-DISCRIMINATION CLAUSE: During the performance of this Agreement, Contractor and its subcontractors 

shall not unlawfully discriminate, harass, or allow harassment against any employee or applicant for employment 

because of sex, race, color, ancestry, religious creed, national origin, physical disability (including HIV and AIDS), 

mental disability, medical condition (e.g., cancer), age (over 40), marital status, and denial of family care leave. 

Contractor and subcontractors shall insure that the evaluation and treatment of their employees and applicants for 

employment are free from such discrimination and harassment. Contractor and subcontractors shall comply with the 
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provisions of the Fair Employment and Housing Act (Gov. Code §12990 (a-f) et seq.) and the applicable regulations 

promulgated thereunder (California Code of Regulations, Title 2, Section 7285 et seq.). The applicable regulations of the 

Fair Employment and Housing Commission implementing Government Code Section 12990 (a-f), set forth in Chapter 5 

of Division 4 of Title 2 of the California Code of Regulations, are incorporated into this Agreement by reference and 

made a part hereof as if set forth in full. Contractor and its subcontractors shall give written notice of their obligations 

under this clause to labor organizations with which they have a collective bargaining or other Agreement. 

 

Contractor shall include the nondiscrimination and compliance provisions of this clause in all subcontracts to perform 

work under the Agreement. 

 

11. CERTIFICATION CLAUSES: The CONTRACTOR CERTIFICATION CLAUSES contained in the document 

CCC 307 are hereby incorporated by reference and made a part of this Agreement by this reference as if attached hereto.  

 

12. TIMELINESS: Time is of the essence in this Agreement.  

 

13. COMPENSATION: The consideration to be paid Contractor, as provided herein, shall be in compensation for all of 

Contractor's expenses incurred in the performance hereof, including travel, per diem, and taxes, unless otherwise 

expressly so provided.  

 

14. GOVERNING LAW: This contract is governed by and shall be interpreted in accordance with the laws of the State 

of California. 

 

15. ANTITRUST CLAIMS: The Contractor by signing this agreement hereby certifies that if these services or goods are 

obtained by means of a competitive bid, the Contractor shall comply with the requirements of the Government Codes 

Sections set out below.  

a. The Government Code Chapter on Antitrust claims contains the following definitions:  

1) "Public purchase" means a purchase by means of competitive bids of goods, services, or materials by the State or any 

of its political subdivisions or public agencies on whose behalf the Attorney General may bring an action pursuant to 

subdivision (c) of Section 16750 of the Business and Professions Code.  

2) "Public purchasing body" means the State or the subdivision or agency making a public purchase. Government Code 

Section 4550. 

 

b. In submitting a bid to a public purchasing body, the bidder offers and agrees that if the bid is accepted, it will assign 

to the purchasing body all rights, title, and interest in and to all causes of action it may have under Section 4 of the 

Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 (commencing with Section 16700) of Part 2 of 

Division 7 of the Business and Professions Code), arising from purchases of goods, materials, or services by the bidder 

for sale to the purchasing body pursuant to the bid. Such assignment shall be made and become effective at the time the 

purchasing body tenders final payment to the bidder. Government Code Section 4552. 

 

c. If an awarding body or public purchasing body receives, either through judgment or settlement, a monetary recovery 

for a cause of action assigned under this chapter, the assignor shall be entitled to receive reimbursement for actual legal 

costs incurred and may, upon demand, recover from the public body any portion of the recovery, including treble 

damages, attributable to overcharges that were paid by the assignor but were not paid by the public body as part of the 

bid price, less the expenses incurred in obtaining that portion of the recovery. Government Code Section 4553. 

 

d. Upon demand in writing by the assignor, the assignee shall, within one year from such demand, reassign the cause of 

action assigned under this part if the assignor has been or may have been injured by the violation of law for which the 

cause of action arose and (a) the assignee has not been injured thereby, or (b) the assignee declines to file a court action 

for the cause of action. See Government Code Section 4554. 

 

16. CHILD SUPPORT COMPLIANCE ACT:  For any Agreement in excess of $100,000, the contractor acknowledges 

in accordance with Public Contract Code 7110, that: 

 

a. The contractor recognizes the importance of child and family support obligations and shall fully comply with all 

applicable state and federal laws relating to child and family support enforcement, including, but not limited to, 
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disclosure of information and compliance with earnings assignment orders, as provided in Chapter 8 (commencing with 

section 5200) of Part 5 of Division 9 of the Family Code; and 

 

b. The contractor, to the best of its knowledge is fully complying with the earnings assignment orders of all employees 

and is providing the names of all new employees to the New Hire Registry maintained by the California Employment 

Development Department. 

 

17. UNENFORCEABLE PROVISION: In the event that any provision of this Agreement is unenforceable or held to be 

unenforceable, then the parties agree that all other provisions of this Agreement have force and effect and shall not be 

affected thereby. 

 

18. PRIORITY HIRING CONSIDERATIONS:  If this Contract includes services in excess of $200,000, the Contractor 

shall give priority consideration in filling vacancies in positions funded by the Contract to qualified recipients of aid 

under Welfare and Institutions Code Section 11200 in accordance with Pub. Contract Code §10353. 

 

19.  SMALL BUSINESS PARTICIPATION AND DVBE PARTICIPATION REPORTING REQUIREMENTS:  

a.  If for this Contract Contractor made a commitment to achieve small business participation, then Contractor must 

within 60 days of receiving final payment under this Contract (or within such other time period as may be specified 

elsewhere in this Contract) report to the awarding department the actual percentage of small business participation that 

was achieved.  (Govt. Code § 14841.) 

b.  If for this Contract Contractor made a commitment to achieve disabled veteran business enterprise (DVBE) 

participation, then Contractor must within 60 days of receiving final payment under this Contract (or within such other 

time period as may be specified elsewhere in this Contract) certify in a report to the awarding department: (1) the total 

amount the prime Contractor received under the Contract; (2) the name and address of the DVBE(s) that participated in 

the performance of the Contract; (3) the amount each DVBE received from the prime Contractor; (4) that all payments 

under the Contract have been made to the DVBE; and (5) the actual percentage of DVBE participation that was 

achieved.  A person or entity that knowingly provides false information shall be subject to a civil penalty for each 

violation.  (Mil. & Vets. Code § 999.5(d); Govt. Code § 14841.) 

 
20. LOSS LEADER: 

If this contract involves the furnishing of equipment, materials, or supplies then the following statement is incorporated: 

It is unlawful for any person engaged in business within this state to sell or use any article or product as a “loss leader” 

as defined in Section 17030 of the Business and Professions Code.  (PCC 10344(e).) 

 

 

 
 
S:\ADMIN\HOMEPAGE\GTC-610.doc 
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APPENDIX E – THIRD PARTY SPECIAL CONDITIONS 

 

47. AUTHORITY shall make every effort to use local persons and businesses in planning, 
design, construction, and implementation of PROJECT.comply with the ARRA provisions 
in Appendix D.  
 

42. AUTHORITY shall grant to CITY the right to permanent access to maintain, and service 
all underground infrastructures within the AUTHORITY’S right of way.  AUTHORITY 
shall also grant to CITY, under emergency conditions, the right to enter AUTHORITY’S 
right of way for necessary repairs, subject to notification to AUTHORITY by CITY within 
24 hours. For purposes of this agreement, EMERGENCY CONDITIONS shall mean any 
event that jeopardizes delivery of services to the residents and businesses within the 
CITY. AUTHORITY shall not withhold issuance of an encroachment permit. 

 

19. AUTHORITY will issue, upon proper application, at no cost, the encroachment permits 
required for WORK within CALIFORNIA HIGH SPEED RAIL right of way. 
 

 Contractors and/or agents, and utility owners will not perform WORK without an       
 encroachment permit issued in their name.  

 
30.  Unless otherwise addressed in a Joint Use Agreement or Consent to Common Use 

Agreement upon COMPLETION OF WORK, ownership and title to all materials and 
equipment constructed or installed as part of WORK within AUTHORITY right of way 
shall become the property of the CALIFORNIA HIGH SPEED RAIL AUTHORITY.  

Ownership of facilities belonging to CITY and other local agencies prior to start of WORK 
(water, sewer, electrical, gas, storm drain, etc.) shall remain with those agencies. 

 
41. During construction, AUTHORITY shall provide ongoing and perpetual graffiti abatement 

service for the removal of graffiti placed on structures constructed in conjunction with the 
PROJECT. Upon discovery of graffiti, AUTHORITY’S CONTRACTOR will coordinate 
with CITY to handle abatement.  Abatement shall be started within 48 hours of discovery 
or notification to a special abatement team established by AUTHORITY. 

43. AUTHORITY and its agents shall cooperate with CITY to minimize the impact and 
inconvenience to the residents and businesses within the CITY during the construction 
period.  

44. AUTHORITY will fund and construct Veterans Boulevard, including the overpass., prior 
to commencing construction of the Shaw and Herndon Avenue overpasses. 

29.  IMPLEMENTING AGENCY for each project component will furnish PARTNERS with 
written quarterly progress reports during the implementation of WORK in that 
component. 
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115.  This agreement will terminate upon COMPLETION OF WORK. or upon 30 calendar 
days’ written notification to terminate and acceptance between PARTNERS, whichever 
occurs first. 

 
 However, all indemnification, document retention, audit, claims, environmental 

commitment, legal challenge, and ownership articles will remain in effect until terminated 
or modified in writing by mutual agreement.  

 
91. Travel, per diem, and third-party contract reimbursements are a PROJECT COST only 

after those hired by PARTNERS to participate in WORK incur and pay those costs. 
 
 Payments for travel and per diem will not exceed the rates paid rank and file state 

employees under current California Department of Personnel Administration (DPA) rules 
current at the effective date of this agreement. 

 
48. AUTHORITY will provide CITY with verification of approval of its arrangements for the 

protection, relocation, or removal of all conflicting facilities. and that such work will be 
completed prior to construction contract award or as otherwise stated in the PROJECT 
plans, specifications, and estimate. This verification must include references to all 
required encroachment permits. 

 
 In the event the PROJECT causes an existing CITY water well to be demolished. 

AUTHORITY shall pay for all water well site replacement costs to provide the City with a 
replacement well site of equivalent size to the well site being replaced, but not less than 
12,000 square-feet, and capable of producing an equivalent production well yield to the 
well it is replacing. The CITY will select and provide a cost estimate for a new water well 
replacement site. Costs shall include, but not be limited to the following; site selection by 
the City Water Division, test bore and monitoring well to identify potential well yield and 
water quality, land acquisition cost, City Real Estate Division costs, including the 
possibility of eminent domain legal costs, production well drilling, piping and onsite 
improvement design, and construction, inspection and well head treatment if applicable. 

 
  AUTHORITY shall negotiate and obtain any and all access agreements and permits 

necessary from other agencies required for the relocation of conflicting utilities, such as, 
but not limited to water, sewer, gas, electricity, cable, storm drain, and irrigation canal 
and pipeline system. 

 
118. AUTHORITY shall be responsible for the perpetual maintenance and upkeep of all 

project improvements that are not covered by a Joint Use Agreement or Consent to 
Common Use Agreement. such as, but not limited to, bridge structures, overpasses, 
underpasses, pumping stations, tunnels, embankments and related landscape 
maintenance, retaining walls, guard rails, fencing, columns, and miscellaneous High-
Speed Rail support equipment. 

 
73. AUTHORITY shall endeavor to use local properly licensed consultants for all right of way 

activities. A qualified right of way agent will administer all right of way contracts. 
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33.  PARTNERS will maintain and make available to each other all WORK-related 
documents, including financial data, during the term of this agreement and retain those 
records for four (4) years from the date of termination or COMPLETION OF WORK.  

34.  PARTNERS have the right to audit each other in accordance with generally accepted 
governmental audit standards. 

 AUTHORITY, the State Auditor, FHWA, and CITY will have access to all WORK related 
records of each partner for audit, examination, excerpt, or transaction. 

 The examination of any records will take place in the offices and locations where said 
records are generated and/or stored and will be accomplished during reasonable hours 
of operation. 

 The audited partner will review the preliminary audit, findings, and recommendations, 
and provide written comments within 60 calendar days of receipt. 

      Any audit dispute not resolved by PARTNERS is subject to the provisions of Section 109 
of this Agreement. 

 
74.  AUTHORITY will secure funds for all WORK including any additional funds beyond the 

AUTHORITY’S existing commitments in this agreement. Any change to the funding 
commitments outlined in this agreement requires an amendment to this agreement.  
 

87.  Because AUTHORITY is responsible for managing the scope, cost, and schedule of the 
project, if there are insufficient funds available in this agreement to place the right of way 
in a safe and operable condition, the AUTHORITY accepts responsibility to fund these 
activities until such time as PARTNERS amend this agreement. 

 
 That CITY shall be reimbursed for these costs during the amendment process.  

88.  FUNDING PARTNERS accept responsibility to provide the funds identified on the 
FUNDING SUMMARY.  
 

89.  AUTHORITY accepts responsibility to ensure full funding for the identified scope of work.  

98.  All OBLIGATIONS of the AUTHORITY under the terms of this agreement are subject to 
the appropriation of resources by the Legislature, the State Budget Act authority, and 
funds allocated by the California High-Speed Rail Commission. 
       

99.  Should AUTHORITY establish at any time during WORK that the revenues of 
AUTHORITY are insufficient or appear to be insufficient to support AUTHORITY’S 
financial commitments towards WORK, AUTHORITY shall reduce or reserve all or a 
portion of the expenditure appropriation for WORK until such time as AUTHORITY 
determines that the anticipated revenues for the remainder of that fiscal year are 
sufficient to support the level of expenditure anticipated for the remainder of the fiscal 
year, for WORK. 

 
 AUTHORITY’s CONTRACTOR will develop a vehicular traffic circulation plan for the 

PROJECT which will address emergency access through the PROJECT and shall 
minimize the inconvenience to the public during construction. CITY will be given the 
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opportunity to review, inspect, and approve the plan The plan shall require CITY 
approval prior to implementation.    

 
45. AUTHORITY will fund all adjustments to property resulting from full or partial right of way 

takes during the right of way acquisition phase of the PROJECT. Examples of 
adjustments may include but not be limited to construction of concrete and paving street 
improvements, relocation of utilities, and zoning issues. 

 
46. AUTHORITY shall fund all planning, zoning, relocation, and rebuilding of displaced 

businesses resulting from PROJECT pursuant to Federal guidelines and regulations. 
 
49. AUTHORITY shall endeavor to use local properly licensed consultants for all right of way 

activities. A qualified right of way agent will administer all right of way contracts. 
 
96.  AUTHORITY will manage and coordinate the schedule for WORK, with all affected 

agencies., through the work plan included in the PROJECT MANAGEMENT PLAN.   
 
31.  IMPLEMENTING AGENCY for a project component may accept, reject, compromise, 

settle, or litigate claims of any non-agreement parties hired to do WORK in that 
component.  

 
36.  PARTNERS will not incur costs beyond the funding commitments in this agreement. If 

IMPLEMENTING AGENCY anticipates that funding for WORK will be insufficient to 
complete WORK, SPONSOR(S) will seek out additional funds and PARTNERS will 
amend this agreement. 

 
39.  Each partner accepts responsibility to complete the activities that they selected on the 

SCOPE SUMMARY. Activities marked with “N/A” on the SCOPE SUMMARY are not 
included in the scope of this agreement.  

80.  The cost to comply with and implement the commitments set forth in the environmental 
documentation is a WORK cost. 

21.  PARTNERS will hold all administrative draft and administrative final reports, studies, 
materials, and documentation relied upon, produced, created, or utilized for PROJECT in 
confidence to the extent permitted by law.  Where applicable, the provisions of California 
Government Code section 6254.5(e) will govern the disclosure of such documents in the 
event that PARTNERS share said documents with each other. 

 PARTNERS will not distribute, release, or share said documents with anyone other than 
employees, agents, and consultants who require access to complete WORK without the 
written consent of the partner authorized to release them, unless required or authorized 
to do so by law.  

22. If any PARTNER receives a public records request, pertaining to WORK under this 
agreement, that PARTNER will notify all other PARTNERS within five (5) working days 
of receipt and make PARTNERS aware of any transferred public documents. 

 
 PARTNERS will consult with each other prior to the release of any public documents 

related to the PROJECT. 
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IMPLEMENTING AGENCY for a project component will provide a QUALITY   MANAGEMENT 
PLAN for that component as part of the PROJECT MANAGEMENT   PLAN.  

12.  AUTHORITY will provide IQA for the portions of WORK within existing and proposed 
CALIFORNIA HIGH SPEED RAIL right of way. AUTHORITY and CITY          
retain the right to reject noncompliant WORK, protect public safety, preserve, property 
rights, and ensure that all WORK is in the best interest of the AUTHORITY          
and CITY. 

13. AUTHORITY may provide IQA for the portions of WORK outside existing and proposed 
CALIFORNIA HIGH SPEED RAIL right of way.  

PARTNERS may, at their own expense, have a representative observe any scope, cost, or 
schedule commitments performed by another partner. Observation does not constitute authority 
over those commitments. 

14. PARTNERS will conform to sections 1720 – 1815 of the California Labor Code and all 
applicable regulations and coverage determinations issued by the Director of Industrial 
Relations if PROJECT work is done under contract (not completed by a partner’s own 
employees) and is governed by the Labor Code’s definition of a “public work” (section 
1720(a)(1)). 

 
18. PARTNERS will include wage requirements in all contracts for “public work” and will 

require their contractors and consultants to include prevailing wage requirements in all 
agreement-funded subcontracts for “public work”.  

 
37.  If WORK stops for any reason, IMPLEMENTING AGENCY will place all facilities 

impacted by WORK in a safe and operable condition acceptable to CITY.  
 

38.  If WORK stops for any reason, PARTNERS are still obligated to implement all applicable 
commitments and conditions included in the PROJECT environmental documentation, 
permits, agreements, or approvals that are in effect at the time that WORK stops, as 
they apply to each partner’s responsibilities in this agreement, in order to keep 
PROJECT in environmental compliance until WORK resumes. 

20. If unanticipated cultural, archaeological, paleontological, or other protected resources 
are discovered during WORK, all work in that area will stop and that PARTNER shall 
notify all PARTNERS within 24 hours of discovery. WORK may only resume after a 
qualified professional has evaluate the nature and significance of the discovery  and a 
plan is approved for its removal or protection. 

 
 28.  PARTNERS will comply with all of the commitments and conditions set forth in the    

environmental documentation, environmental permits, approvals, and applicable 
agreements as those commitments and conditions apply to each partner’s 
responsibilities in this agreement.  

 
40. PARTNER’S  will maintain, and ensure that any party hired by PARTNER’S  to 

participate in WORK will maintain, a financial management system that conforms to 
Generally Accepted Accounting Principles (GAAP), and that can properly accumulate 
and segregate incurred PROJECT costs, and provide billing and payment support. 
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81.  The cost to ensure that PROJECT remains in environmental compliance is a WORK 
cost.  

82.  The cost of any legal challenges to the CEQA or NEPA environmental process or 
documentation is a WORK cost.  

85.  Fines, interest, or penalties levied against any PARTNER will be a WORK cost.  
 
86.  The cost to place PROJECT right of way in a safe and operable condition and meet all 

environmental commitments is a WORK cost.  

92.  The cost to prepare, publicize, and circulate all CEQA and NEPA-related public notices 
are a WORK cost.  

93.  The cost to plan, schedule, prepare, materials for, and host all CEQA and NEPA-related 
public hearings is a WORK cost. 

 

 
Environmental 

 
 

Scope: Project Approval and Environmental Document (PA & ED) 

            51. AUTHORITY is the CEQA lead agency. AUTHORITY will determine the type of 
environmental documentation required and will cause that documentation to be 
prepared.  

             52. All PARTNERS involved in the preparation of CEQA environmental documentation 
will follow the CALTRANS STANDARDS that apply to the CEQA process including, 
but not limited to, the guidance provided in the Standard Environmental Reference 
available at www.dot.ca.gov/ser.  
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53. Pursuant to SAFETEA-LU Section 6004 and/or 6005, AUTHORITY is the NEPA lead 

agency for PROJECT and will assume responsibility for NEPA compliance and will 
prepare any needed NEPA environmental documentation or will cause that 
documentation to be prepared.  

 
54. All PARTNERS involved in the preparation of NEPA environmental documentation 

will follow Standard Environmental Reference available at www.dot.ca.gov/ser and 
the FHWA STANDARDS that apply to the NEPA process including, but not limited to, 
the guidance provided in the FHWA Environmental Guidebook available at 
www.fhwa.dot.gov/hep/index.htm.  

 
55. AUTHORITY will prepare the appropriate environmental documentation to meet 

CEQA requirements.  
 
56. AUTHORITY will prepare the appropriate NEPA environmental documentation to 

meet NEPA requirements.  
 
57. Any partner preparing any portion of the CEQA environmental documentation, 

including any studies and reports, will submit that portion of the documentation to the 
CEQA lead agency for review, comment, and approval at appropriate stages of 
development prior to public availability. 

 
58. Any partner preparing any portion of the NEPA environmental documentation 

(including, but not limited to, studies, reports, public notices, and public meeting 
materials, determinations, administrative drafts, and final environmental documents) 
will submit that portion of the documentation to CALTRANS for CALTRANS’ review, 
comment, and approval prior to public availability.   

 
59. AUTHORITY will prepare, publicize and circulate all CEQA-related public notices 

and will submit said notices to the CEQA lead agency for review, comment, and 
approval prior to publication and circulation.  

 

60. AUTHORITY will prepare, publicize, and circulate all NEPA-related public notices, 
except Federal Register notices. AUTHORITY will submit all notices to CALTRANS 
for CALTRANS’ review, comment, and approval prior to publication and circulation. 

 
 AUTHORITY will work with the appropriate federal agency to publish notices in the 

Federal Register.  

61. The CEQA lead agency will attend all CEQA-related public meetings.  
 
62. AUTHORITY will plan, schedule, prepare materials for, and host all CEQA-related 

public meetings and will submit all materials to the CEQA lead agency for review, 
comment, and approval at least 10 working days prior to the public meeting date.   

 
63. The NEPA lead agency will attend all NEPA-related public meetings.  
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64. AUTHORITY will plan, schedule, prepare materials for, and host all NEPA-related 
public meetings. AUTHORITY will submit all materials to CALTRANS for 
CALTRANS’ review, comment, and approval at least 10 working days prior to the 
public meeting date.  

 
65. If a partner who is not the CEQA or NEPA lead agency holds a public meeting about 

PROJECT, that partner must clearly state their role in PROJECT and the identity of 
the CEQA and NEPA lead agencies on all meeting publications. All meeting 
publications must also inform the attendees that public comments collected at the 
meetings are not part of the CEQA or NEPA public review process. 

 
That partner will submit all meeting advertisements, agendas, exhibits, handouts, 
and materials to the appropriate lead agency for review, comment, and approval at 
least 10 working days prior to publication or use. If that partner makes any changes 
to the materials, that partner will allow the appropriate lead agency to review, 
comment on, and approve those changes three (3) working days prior to the public 
meeting date. 

The CEQA lead agency maintains final editorial control with respect to text or 
graphics that could lead to public confusion over CEQA-related roles and 
responsibilities. The NEPA lead agency has final approval authority with respect to 
text or graphics that could lead to public confusion over NEPA-related roles and 
responsibilities. 

66. The PARTNER preparing the environmental documentation, including the studies 
and reports, will ensure that qualified personnel remain available to help resolve 
environmental issues and perform any necessary work to ensure that PROJECT 
remains in environmental compliance.  

 
67. AUTHORITY will coordinate the following resource agency permits, agreements, 

and/or approvals: Waste Discharge (NPDES) Permit, Regional Water Quality Control 
Board 401 Permit.  

 
68. AUTHORITY will obtain the following resource agency permits, agreements, and/or 

approvals: Waste Discharge (NPDES) Permit, Regional Water Quality Control Board 
401 Permit.  

 
69. AUTHORITY will implement the following resource agency permits, agreements, 

and/or approvals: Waste Discharge (NPDES) Permit, Regional Water Quality Control 
Board 401 Permit 
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TASK ORDER NO. COF00001  
CHSRP Interaction Removal or Relocation Plan   

  CITY OF FRESNO - DRAFT Task Order 1 (Sewer) 

Date: April 10, 2012 
CITY: City of Fresno 

Agreement No: 
Task Order No: 

0000000 
COF00001 

Project Title: California High-Speed Rail Project 
  

GENERAL 

This TASK ORDER supplements and amends the Construction Contract and Master Agreement. The 
purpose of this TASK ORDER is to authorize the FACILITY WORK for CITY. Each FACILITY that requires 
relocation will be handled under a separate subtask of this TASK ORDER.  

FACILITY WORK TO BE DONE 

1. Master Agreement 

This TASK ORDER is issued in order to authorize the FACILITY WORK described herein (FACILITY WORK). 
This TASK ORDER does not express all of the terms and conditions relevant to the FACILITY WORK; 
accordingly, the Master Agreement and all of the provisions thereof are incorporated into this TASK 
ORDER by this reference. Capitalized terms used but not identified in this TASK ORDER shall have the 
definitions set forth in the Master Agreement. All attachments referenced in this TASK ORDER are 
incorporated herein by such reference. All FACILITY WORK shall be performed in accordance with the 
requirements of the Master Agreement and, in the event of any inconsistency between the provisions of 
this TASK ORDER and the Master Agreement, the provisions of the Master Agreement shall prevail. 

2. Scope of Work 

FACILITY WORK as defined in Section 2.1 of the Master Agreement is incorporated by reference.  Each 
separate FACILITY that requires RELOCATION will be treated as a subtask to this TASK ORDER. 
 

 Location and General Description of the Work Covered by this TASK ORDER (Including 
Disposition of Existing FACILITIES):  
AUTHORITY’S CONTRACTOR will furnish all labor, material, equipment and supervision required 
to complete the relocation of FACILITIES and appurtenances.  All work shall be performed 
substantially in accordance with “Request for Proposal for Design Build Services-RFP No. 11-16 
consisting of Hybrid Alternative, Contract Package 1A, Contract Package 1B and Contract 
Package 1C, a copy of which is on file in the AUTHORITY’S office at 770 L S, Suite 800, 
Sacramento, CA 95814.   
 

 Subject Work to be Performed by Parties Pursuant to this TASK ORDER:  
AUTHORITY’S CONTRACTOR performs all design and construction services for FACILITY WORK.  
CITY will review and approve FACILITY PLANS and be entitled to have a reasonable number of 
representatives on site of PROJECT to verify that the FACILITY WORK is being properly 
performed by AUTHORITY’S CONTRACTOR and approve that work. 
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TASK ORDER NO. COF00001  
CHSRP Interaction Removal or Relocation Plan   

  CITY OF FRESNO - DRAFT Task Order 1 (Sewer) 

 Subtask S1.01   
Scope:  Remove approximately 900 LF of 8” sanitary sewer FACILITIES from the existing Golden 
State Blvd and install approximately 1,000 LF of new 8” sanitary sewer FACILITIES to the new 
Golden State Blvd.  Work includes furnishing and installing new sanitary sewer man holes, 
reconnecting all existing sewer laterals to new sanitary sewer FACILITIES, excavation and 
removal of existing sanitary FACILITIES which includes pipe, manholes, cleanouts, etc.  FACILITY 
WORK is shown on Drawing UT-C4001. 
Period of Performance:  2 Months 
The estimated Value for this FACILITY WORK:  $204,000 
 

 Subtask S1.02   
Scope:  Protect in place approximately 551 LF of 54” sanitary sewer FACILITIES and adjust 
sanitary sewer manhole rim elevation to finish grade.  FACILITY WORK is shown on Drawing UT-
C4004, UT-C4028 and UT-C4029. 
Period of Performance:  36 Months 
The estimated Value for this FACILITY WORK:  $57,682 
 

 Subtask S1.03   
Scope:  Reconstruct approximately 200 LF of 54” sanitary sewer FACILITIES within a 90” RCP 
casing and provide new sanitary sewer man holes.  Work includes reconnecting all existing 
sewer laterals to new sanitary sewer FACILITIES, excavation and removal of existing sanitary 
FACILITIES which includes pipe, manholes, cleanouts, etc.  FACILITY WORK is shown on Drawing 
UT-C4006. 
Period of Performance:  1 Month 
The estimated Value for this FACILITY WORK:  $435,000 
 

 Subtask S1.04   
Scope:  Relocate approximately 2,700 LF of 8”, 114 LF of 10” and 1,361 LF of 12” sanitary sewer 
FACILITIES from the existing Golden State Blvd to the new Golden State Blvd.    Work includes 
excavation and removal of existing 8”, 10” and 12” sanitary sewer FACILITIES, reconnecting all 
existing sewer laterals to new sanitary sewer FACILITIES and new sanitary sewer manholes.  
FACILITY WORK is shown on Drawing UT-C4008, UT-C4009 and UT-C4010. 
Period of Performance:  6 Months 
The estimated Value for this FACILITY WORK:  $850,476 
 

 Subtask S1.05 
Scope:  Relocate approximately 854 LF of 6” and 700 LF of 8” sanitary sewer FACILITIES from the 
existing Golden State Blvd to the new Golden State Blvd.    Work includes excavation and 
removal of existing 6” and 8” sanitary sewer FACILITIES, removal of existing sanitary sewer 
manholes, reconnecting all existing sewer laterals to new sanitary sewer FACILITIES and new 
sanitary sewer manholes.  FACILITY WORK is shown on Drawing UT-C4011 and UT-C4012. 
Period of Performance:  2 Months 
The estimated Value for this FACILITY WORK:  $317,016 
 

 Subtask S1.06   
Scope:  Reconstruct approximately 200 LF of 39” sanitary sewer FACILITIES within a 72” RCP 
casing, extend existing sanitary sewer manholes and adjust rim elevations.  Work includes 
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TASK ORDER NO. COF00001  
CHSRP Interaction Removal or Relocation Plan   

  CITY OF FRESNO - DRAFT Task Order 1 (Sewer) 

reconnecting all existing sewer laterals to new sanitary sewer FACILITIES, excavation and 
removal of existing sanitary FACILITIES which includes pipe, manholes, cleanouts, etc.  FACILITY 
WORK is shown on Drawing UT-C4012. 
Period of Performance:  1 Month 
The estimated Value for this FACILITY WORK:  $118,750 
 

 Subtask S1.07 
Scope:  Relocate approximately 668 LF of 8”, 2,071 LF of 10”, 1,983 LF of 12” and 1,616 LF of 
15”sanitary sewer FACILITIES from the existing Golden State Blvd to the new Golden State Blvd.    
Work includes excavation and removal of existing 8”, 10”, 12” and 15” sanitary sewer 
FACILITIES, removal of existing sanitary sewer manholes, reconnecting all existing sewer laterals 
to new sanitary sewer FACILITIES and new sanitary sewer manholes.  FACILITY WORK is shown 
on Drawing UT-C4014, UT-C4015, UT-C4016, UT-C4017 and UT-C4018. 
Period of Performance:  8 Months 
The estimated Value for this FACILITY WORK:  $1,292,952 
 

 Subtask S1.08   
Scope:  Protect in place approximately 358 LF of 10” sanitary sewer FACILITIES.  FACILITY WORK 
is shown on Drawing UT-C4019. 
Period of Performance:  36 Months 
The estimated Value for this FACILITY WORK:  $29,356 
 

 Subtask S1.09   
Scope:  Reconstruct approximately 280 LF of 45” sanitary sewer FACILITIES within an 84” RCP 
casing, adjust existing sewer manholes and rim elevations.  Work includes reconnecting all 
existing sewer laterals to new sanitary sewer FACILITIES, excavation and removal of existing 
sanitary sewer FACILITIES.  FACILITY WORK is shown on Drawing UT-C4022. 
Period of Performance:  1 Month 
The estimated Value for this FACILITY WORK:  $535,000 
 

 Subtask S1.10   
Scope:  Protect in place approximately 506 LF of 6” sanitary sewer FACILITIES.  FACILITY WORK is 
shown on Drawing UT-C4022. 
Period of Performance:  36 Months 
The estimated Value for this FACILITY WORK:  $41,492 
 

 Subtask S1.11 
Scope:  Protect in place approximately 200 LF of existing 6” sanitary sewer FACILITIES and 
relocate approximately 273 LF of 6” sanitary sewer FACILITIES from the existing Parkway Drive 
to the new Parkway Drive.    Work includes excavation and removal of existing 8” sanitary sewer 
FACILITIES, removal of existing sanitary sewer manholes, reconnecting all existing sewer laterals 
to new sanitary sewer FACILITIES and new sanitary sewer manholes.  FACILITY WORK is shown 
on Drawing UT-C4024. 
Period of Performance:  36 Months 
The estimated Value for this FACILITY WORK:  $66,024 
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TASK ORDER NO. COF00001  
CHSRP Interaction Removal or Relocation Plan   

  CITY OF FRESNO - DRAFT Task Order 1 (Sewer) 

 Subtask S1.12   
Scope:  Protect in place approximately 757 LF of 6”, 722 LF of 42” sanitary sewer FACILITIES, 
extend sanitary sewer manholes and adjust sanitary sewer manhole rim elevation to finish 
grade.  FACILITY WORK is shown on Drawing UT-C4030 and UT-C4031. 
Period of Performance:  2 Months 
The estimated Value for this FACILITY WORK:  $123,778 
 

 Subtask S1.13 
Scope:  Relocate approximately 303 LF of 8”, 506 LF of 15” and 293 LF of 42” sanitary sewer 
FACILITIES at Santa Ana Ave and Cornelia Ave.    Work includes excavation and removal of 
existing 8”, 15” and 42” sanitary sewer FACILITIES, removal of existing sanitary sewer manholes, 
reconnecting all existing sewer laterals to new sanitary sewer FACILITIES and new sanitary sewer 
manholes.  FACILITY WORK is shown on Drawing UT-C4032. 
Period of Performance:  2 Months 
The estimated Value for this FACILITY WORK:  $348,161 
 

 Subtask S1.14 
Scope:  Relocate approximately 1,343 LF of 8” and remove approximately 798 LF of 10” sanitary 
sewer FACILITIES at McKinley Ave and Golden State Blvd.    Work includes excavation and 
removal of existing 8” and 10” sanitary sewer FACILITIES, removal of existing sanitary sewer 
manholes, reconnecting all existing sewer laterals to new sanitary sewer FACILITIES and new 
sanitary sewer manholes.  FACILITY WORK is shown on Drawing UT-C4036, UT-C4037 and UT-
C4046. 
Period of Performance:  3 Months 
The estimated Value for this FACILITY WORK:  $436,764 
 

 Subtask S1.15   
Scope:  Protect in place approximately 452 LF of 42” sanitary sewer FACILITIES at Pine Ave and 
Golden State Blvd.  FACILITY WORK is shown on Drawing UT-C4038. 
Period of Performance:  2 Month 
The estimated Value for this FACILITY WORK:  $282,500 
 

 Subtask S1.16 
Scope:  Relocate approximately 600LF of 8” sanitary sewer FACILITIES at McKinley Ave and 
Golden State Blvd.    Work includes excavation and removal of existing 8” sanitary sewer 
FACILITIES, removal of existing sanitary sewer manholes, reconnecting all existing sewer laterals 
to new sanitary sewer FACILITIES and new sanitary sewer manholes.  FACILITY WORK is shown 
on Drawing UT-C4039 and UT-C4048. 
Period of Performance:  1 Month 
The estimated Value for this FACILITY WORK:  $122,400 
 

 Subtask S1.17 
Scope:  Relocate approximately 670 LF of 10” and 270 LF of 24” sanitary sewer FACILITIES.  
Remove approximately 1,160 LF of 8” sanitary sewer FACILITIES near Belmont Ave and Golden 
State Blvd.    Work includes excavation and removal of existing 8” sanitary sewer FACILITIES, 
removal of existing sanitary sewer manholes, reconnecting all existing sewer laterals to new 
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TASK ORDER NO. COF00001  
CHSRP Interaction Removal or Relocation Plan   

  CITY OF FRESNO - DRAFT Task Order 1 (Sewer) 

sanitary sewer FACILITIES and new sanitary sewer manholes.  FACILITY WORK is shown on 
Drawing UT-C4041, UT-C4042, UT-C4050 and UT-C4051. 
Period of Performance:  2 Months 
The estimated Value for this FACILITY WORK:  $576,708 
 

 Subtask S1.18 
Scope:  Remove approximately 325 LF of 8” sanitary sewer FACILITIES near Belmont Ave and H 
St.    Work includes excavation and removal of existing 8” sanitary sewer FACILITIES, removal of 
existing sanitary sewer manholes, reconnecting all existing sewer laterals to new sanitary sewer 
FACILITIES and new sanitary sewer manholes.  FACILITY WORK is shown on Drawing UT-C4042. 
Period of Performance:  1 Month 
The estimated Value for this FACILITY WORK:  $66,300 
 

 Subtask S1.19 
Scope:  Relocate approximately 578 LF of 18” and 568 LF of 30”sanitary sewer FACILITIES near H 
St and SR 180.    Work includes excavation and removal of existing 8”, 18” and 30” sanitary 
sewer FACILITIES, removal of existing sanitary sewer manholes, reconnecting all existing sewer 
laterals to new sanitary sewer FACILITIES and new sanitary sewer manholes.  FACILITY WORK is 
shown on Drawing UT-C4043 and UT-C4053. 
Period of Performance:  2 Months 
The estimated Value for this FACILITY WORK:  $441,307 
 

 Subtask S1.20 
Scope:  Relocate approximately 1,008 LF of 10” and 2,888 LF of 12”sanitary sewer FACILITIES 
near Divisadero St and H St.    Work includes excavation and removal of existing 10” and 12” 
sanitary sewer FACILITIES, removal of existing sanitary sewer manholes, reconnecting all existing 
sewer laterals to new sanitary sewer FACILITIES and new sanitary sewer manholes.  FACILITY 
WORK is shown on Drawing UT-C4044, UT-C4045 and UT-C4054. 
Period of Performance:  3 Months 
The estimated Value for this FACILITY WORK:  $794,784 
 

 Subtask S1.21   
Scope:  Protect in place approximately 1,176LF of 22” sanitary sewer FACILITIES at G St and 
Fresno St.  FACILITY WORK is shown on Drawing UT-C4055. 
Period of Performance:  36 Months 
The estimated Value for this FACILITY WORK:  $96,432 
 

 Subtask S1.22 
Scope:  Relocate approximately 500 LF of 8” and 997 LF of 10”sanitary sewer FACILITIES near G 
St and Tulare St.  Protect in place approximately 600 LF of 22” sanitary sewer FACILITIES near G 
St and Tulare St.  Work includes excavation and removal of existing 4”, 8” and 10” sanitary 
sewer FACILITIES, removal of existing sanitary sewer manholes, reconnecting all existing sewer 
laterals to new sanitary sewer FACILITIES and new sanitary sewer manholes.  FACILITY WORK is 
shown on Drawing UT-C4055 and UT-C4056. 
Period of Performance:  2 Months 
The estimated Value for this FACILITY WORK:  $395,592 
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TASK ORDER NO. COF00001  
CHSRP Interaction Removal or Relocation Plan   

  CITY OF FRESNO - DRAFT Task Order 1 (Sewer) 

 Subtask S1.23 
Scope:  Relocate approximately 2,999 LF of 18” sanitary sewer FACILITIES near G St and Ventura 
St.  Protect in place approximately 633 LF of 10” sanitary sewer FACILITIES near G St and Ventura 
St.  Work includes excavation and removal of existing 18” sanitary sewer FACILITIES, removal of 
existing sanitary sewer manholes, reconnecting all existing sewer laterals to new sanitary sewer 
FACILITIES and new sanitary sewer manholes.  FACILITY WORK is shown on Drawing UT-C4057 
and UT-C4059 
Period of Performance:  6 Months 
The estimated Value for this FACILITY WORK:  $663,702 
 

 Subtask S1.24   
Scope:  Protect in place approximately 450 LF of 10” sanitary sewer FACILITIES at G St and 
Ventura St.  FACILITY WORK is shown on Drawing UT-C4057. 
Period of Performance:  36 Months 
The estimated Value for this FACILITY WORK:  $91,800 
 

 Subtask S1.25   
Scope:  Reconstruct approximately 200 LF of 18” sanitary sewer FACILITIES within a 48” RCP 
casing near Monterey St and SR 41.  Work includes excavation and removal of existing 18” 
sanitary sewer FACILITIES and reconnecting all existing sewer laterals to new sanitary sewer 
FACILITIES.  FACILITY WORK is shown on Drawing CB1662. 
Period of Performance:  2 Months 
The estimated Value for this FACILITY WORK:  $600,000 
 

 Subtask S1.26   
Scope:  Reconstruct approximately 200 LF of 20” sanitary sewer FACILITIES within a 60” RCP 
casing near Florence Ave and Railroad Ave.  Work includes excavation and removal of existing 
20” sanitary FACILITIES and reconnecting all existing sewer laterals to new sanitary sewer 
FACILITIES.   FACILITY WORK is shown on Drawing CB1663. 
Period of Performance:  2 Months 
The estimated Value for this FACILITY WORK:  $600,000 
 

 Subtask S1.27  
Scope:  Reconstruct approximately 200 LF of 30” sanitary sewer FACILITIES within a 60” RCP 
casing near Church Ave and Railroad Ave.  Relocate approximately 200 LF of 10” and 3,000 LF of 
14” sanitary sewer FACILITIES.  Work includes excavation and removal of existing 10”, 14, and 
30” sanitary sewer FACILITIES, removal of sanitary sewer manholes, reconnecting all existing 
sewer laterals to new sanitary sewer FACILITIES and new sanitary sewer manholes.   FACILITY 
WORK is shown on Drawing CB1663 and CB1664. 
Period of Performance:  8 Months 
The estimated Value for this FACILITY WORK:  $1,252,800 
 

 Subtask S1.28 
Scope:  Reconstruct approximately 200 LF of 8” sanitary sewer FACILITIES within a 48” RCP 
casing near East Ave and Railroad Ave.  Work includes excavation and removal of existing 
8”sanitary sewer FACILITIES, removal of sanitary sewer manholes, reconnecting all existing 
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TASK ORDER NO. COF00001  
CHSRP Interaction Removal or Relocation Plan   

  CITY OF FRESNO - DRAFT Task Order 1 (Sewer) 

sewer laterals to new sanitary sewer FACILITIES and new sanitary sewer manholes.   FACILITY 
WORK is shown on Drawing CB1664. 
Period of Performance:  2 Months 
The estimated Value for this FACILITY WORK:  $600,000 
 

 Subtask S1.29 
Scope:  Relocate approximately 500 LF of 10” sanitary sewer FACILITIES.  Work includes 
excavation and removal of existing 10”sanitary sewer FACILITIES, removal of sanitary sewer 
manholes, reconnecting all existing sewer laterals to new sanitary sewer FACILITIES and new 
sanitary sewer manholes.   FACILITY WORK is shown on Drawing CB1665. 
Period of Performance:  1 Month 
The estimated Value for this FACILITY WORK:  $102,000 
 

 Subtask S1.30 
Scope:  Reconstruct approximately 200 LF of 48” sanitary sewer FACILITIES within a 90” RCP 
casing near Jensen Ave and Railroad Ave.  Work includes excavation and removal of existing 
48”sanitary sewer FACILITIES, removal of sanitary sewer manholes, reconnecting all existing 
sewer laterals to new sanitary sewer FACILITIES and new sanitary sewer manholes.   FACILITY 
WORK is shown on Drawing CB1665. 
Period of Performance:  2 Months 
The estimated Value for this FACILITY WORK:  $600,000 
 

 Subtask S1.31 
Scope:  Protect in place existing 8” sanitary sewer FACILITIES near Golden State Blvd and Orange 
Ave.  FACILITY WORK is shown on Drawing CB1666. 
Period of Performance:  36 Months 
The estimated Value for this FACILITY WORK:  $32,800 
 

 Subtask S1.32 
Scope:  Protect in place existing 10” sanitary sewer FACILITIES near Hardy Ave and Cedar Ave.  
FACILITY WORK is shown on Drawing CB1667. 
Period of Performance:  36 Months 
The estimated Value for this FACILITY WORK:  $32,800 
 

 Subtask S1.33 
Scope:  Protect in place existing 8” and 57” sanitary sewer FACILITIES near North Ave and Cedar 
Ave.  FACILITY WORK is shown on Drawing CB1667. 
Period of Performance:  36 Months 
The estimated Value for this FACILITY WORK:  $65,600 
 

 Subtask S1.34 
Scope:  Furnish and install a 48” RCP casing for future sewer.   FACILITY WORK is shown on 
Drawing CB1669. 
Period of Performance:  2 Months 
The estimated Value for this FACILITY WORK:  $600,000 
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TASK ORDER NO. COF00001  
CHSRP Interaction Removal or Relocation Plan   

  CITY OF FRESNO - DRAFT Task Order 1 (Sewer) 

 Subtask S1.35 
Scope:  Furnish and install a 48” RCP casing for future sewer.   FACILITY WORK is shown on 
Drawing CB1670. 
Period of Performance:  2 Months 
The estimated Value for this FACILITY WORK:  $600,000 
 

 Subtask S1.36 
Scope:  Furnish and install a 48” RCP casing for future sewer.   FACILITY WORK is shown on 
Drawing CB1671. 
Period of Performance:  2 Months 
The estimated Value for this FACILITY WORK:  $600,000 
 

3. Project Schedule 

Deadlines for the completion of FACILITY WORK are provided for in the contract between AUTHORITY 
and AUTHORITY’S CONTRACTOR. 

4. Schedule for FACILITY WORK (This TASK ORDER Only) 

AUTHORITY’S CONTRACTOR shall complete the design work in accordance with the schedule specified in 
this TASK ORDER. AUTHORITY’S CONTRACTOR shall commence construction work only after acceptance 
of the final design for such work in accordance with Appendix C – Design Build Procedures of the Master 
Agreement. 

 
 
 
Design: Construction: 
Start Date: January 2013 Start Date:  June 2013 
Completion Date: June 2013 Completion Date: February 2016 
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TASK ORDER NO. COF00001  
CHSRP Interaction Removal or Relocation Plan   

  CITY OF FRESNO - DRAFT Task Order 1 (Sewer) 

PEFORMANCE OF THE FACILITY WORK 

1. Design 

The design furnished by AUTHORITY’S CONTRACTOR pursuant to this TASK ORDER shall be substantially 
in accordance with the Proposed Preliminary Design (see Appendix C – Design Build Procedures of the 
Master Agreement) attached to this TASK ORDER, and shall be consistent with 30% design submittal of 
the PROJECT plans. All plans for FACILITY WORK are subject to review by AUTHORITY, CITY, and 
AUTHORITY’S CONTRACTOR, in accordance with the time frames and procedures set forth in Appendix C 
– Design Build Procedures of the Master Agreement.  

BY CITY:  CITY will review FACILITY PLANS and be entitled to have a reasonable number of 
representatives on site of PROJECT to verify the FACILITY WORK is being properly performed by 
AUTHORITY’S CONTRACTOR. 

BY AUTHORITY’S CONTRACTOR:  AUTHORITY’S CONTRACTOR performs all design and construction 
services for FACILITY WORK.   

2. Construction 

AUTHORITY’S CONTRACTOR will perform all the construction services for the FACILITY WORK. The 
construction of FACILITY WORK shall be performed substantially in accordance with the final FACILITY 
PLANS. Deviations from the final FACILITY PLANS may occur only in conformity with the Master 
Agreement. 

LIABILITY FOR WORK 

In accordance with Section 3 of the Master Agreement, CITY and AUTHORITY shall each be responsible 
for the cost of the FACILITY WORK as specified herein.  The total estimated cost for the FACILITY WORK 
is $14,073,976. 

Cost Allocation 

AUTHORITY pays 100 % and CITY pays 0 % of cost of FACILITY WORK 

COST ESTIMATE 

The amounts stated herein are estimates of the costs associated with the FACILITY WORK. Authorized 
expenditures and reimbursements will be based on the terms of the Master Agreement. 

1. For Work by CITY 

CITY’s costs for FACILITY WORK shall be developed pursuant to Section 5, “Payment of Work,” of the 
Master Agreement, and shall be performed in accordance with the procedures set forth in Section 4, 
“Performance of Work” and Appendix C – Design Build Procedures of this Master Agreement. 
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TASK ORDER NO. COF00001  
CHSRP Interaction Removal or Relocation Plan   

  CITY OF FRESNO - DRAFT Task Order 1 (Sewer) 

 

2. For Work by AUTHORITY’S CONTRACTOR 

AUTHORITY has prepared an initial cost estimate in the amount of $14,073,976 for the FACILITY WORK 
included in this TASK ORDER.  

AUTHORITY’S CONTRACTOR shall prepare an independent cost estimate for the FACILITY WORK which 
shall be submitted for AUTHORITY’s approval. Such estimate will reflect appropriate estimated charges 
for BETTERMENT and salvage value, if any. Upon approval, the parties shall revise this TASK ORDER to 
incorporate the approved estimate. 

 

BETTERMENT, ACCRUED DEPRECIATION, SALVAGE 

CITY shall credit AUTHORITY for the actual cost of any BETTERMENT, salvage value, and accrued 
depreciation on the FACILITIES as required pursuant to the Master Agreement, and pay the 
AUTHORITY’S CONTRACTOR for the actual cost of any BETTERMENT constructed by AUTHORITY’S 
CONTRACTOR. 

The FACILITY WORK in this TASK ORDER does not include any BETTERMENT 

 

BILLING AND PAYMENT 

Billing and payment shall be in accordance with Section 5, “Payment for Work,” of the Master 
Agreement. 

CONTACTS 

The contacts for this TASK ORDER will be as follows: 

CITY:  Scott Mozier 

AUTHORITY:  Tony Valdez 

AUTHORITY’S CONTRACTOR: 
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TASK ORDER NO. COF00001  
CHSRP Interaction Removal or Relocation Plan   

  CITY OF FRESNO - DRAFT Task Order 1 (Sewer) 

 

SIGNATURES 

This TASK ORDER shall become effective upon the later of: 
 

(A) The date of signing by the last party signing this TASK ORDER, or 
(B) The completion AUTHORITY’s review as indicated by the signature of AUTHORITY’s 

representative, below. 

IN WITNESS WHEREOF, this TASK ORDER has been executed under the provisions of Agreement No. 
_______ between the AUTHORITY, CITY, and AUTHORITY’S CONTRACTOR. By signature below, the 
parties hereto agree that all terms and conditions of this TASK ORDER No. ____ and Agreement No. 
_____ shall be in full force and effect. 

 

CITY: 

BY:  DATE:       
 Signature 

Typed Name:       

Typed Title:       

CITY’S Legal Review 

BY:  DATE:  

 Signature –CITY’S Legal Counsel 

 California High Speed Rail Authority (AUTHORITY) 

BY:  DATE:       
 Signature 
Typed Name:  ____________________________________________________________ 
 
Typed Title:  _____________________________________________________________ 
 
AUTHORITY Legal Review 

BY:  DATE:       
 Signature - AUTHORITY Legal Counsel 
 

 ( CONTRACTOR): 
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TASK ORDER NO. COF00001  
CHSRP Interaction Removal or Relocation Plan   

  CITY OF FRESNO - DRAFT Task Order 1 (Sewer) 

BY:  DATE:       
 Signature 

Typed Name: _______________________________________________________ ____ 

Typed Title:  ____________________________________________________________ 
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TASK ORDER NO. COF00002  
CHSRP Interaction Removal or Relocation Plan   

  CITY OF FRESNO - DRAFT Task Order 2 (Water) 

Date: April 12, 2012 
CITY: City of Fresno 

Agreement No: 
Task Order No: 

0000000 
COF00002 

Project Title: California High-Speed Rail Project 
  

GENERAL 

This TASK ORDER supplements and amends the Construction Contract and Master Agreement. The 
purpose of this TASK ORDER is to authorize the FACILITY WORK for CITY. Each FACILITY that requires 
relocation will be handled under a separate subtask of this TASK ORDER.  

FACILITY WORK TO BE DONE 

1. Master Agreement 

This TASK ORDER is issued in order to authorize the FACILITY WORK described herein (FACILITY WORK). 
This TASK ORDER does not express all of the terms and conditions relevant to the FACILITY WORK; 
accordingly, the Master Agreement and all of the provisions thereof are incorporated into this TASK 
ORDER by this reference. Capitalized terms used but not identified in this TASK ORDER shall have the 
definitions set forth in the Master Agreement. All attachments referenced in this TASK ORDER are 
incorporated herein by such reference. All FACILITY WORK shall be performed in accordance with the 
requirements of the Master Agreement and, in the event of any inconsistency between the provisions of 
this TASK ORDER and the Master Agreement, the provisions of the Master Agreement shall prevail. 

2. Scope of Work 

FACILITY WORK as defined in Section 2.1 of the Master Agreement is incorporated by reference.  Each 
separate FACILITY that requires RELOCATION will be treated as a subtask to this TASK ORDER. 
 

 Location and General Description of the Work Covered by this TASK ORDER (Including 
Disposition of Existing FACILITIES):  
AUTHORITY’S CONTRACTOR will furnish all labor, material, equipment and supervision required 
to complete the relocation of FACILITIES and appurtenances.  All work shall be performed 
substantially in accordance with “Request for Proposal for Design Build Services-RFP No. 11-16 
consisting of Hybrid Alternative, Contract Package 1A, Contract Package 1B and Contract 
Package 1C, a copy of which is on file in the AUTHORITY’S office at 770 L S, Suite 800, 
Sacramento, CA 95814.   
 

 Subject Work to be Performed by Parties Pursuant to this TASK ORDER:  
AUTHORITY’S CONTRACTOR performs all design and construction services for FACILITY WORK.  
CITY will review and approve FACILITY PLANS and be entitled to have a reasonable number of 
representatives on site of PROJECT to verify that the FACILITY WORK is being properly 
performed by AUTHORITY’S CONTRACTOR and approve that work. 
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TASK ORDER NO. COF00002  
CHSRP Interaction Removal or Relocation Plan   

  CITY OF FRESNO - DRAFT Task Order 2 (Water) 

 Subtask W2.01   
Scope:  Relocate approximately 1,107 LF of 12” water FACILITIES from the existing Golden State 
Blvd to the new Golden State Blvd.  Work includes removing & replacing water valves, remove & 
replace fire hydrants, disconnect existing water facilities, connections to new water FACILITIES, 
blow offs, excavation and removal of 12” existing water FACILITIES.  FACILITY WORK is shown on 
Drawing UT-C4000 and UT-C4001. 
Period of Performance:  3 Months 
The estimated Value for this FACILITY WORK:  $536,123 
 

 Subtask W2.02   
Scope:  Relocate approximately 2,925 LF of 8”, 392 LF of 10”, 759 LF of 12” and 7,012 LF of 14” 
water FACILITIES from the existing Golden State Blvd to the new Golden State Blvd.  Remove and 
reconstruct approximately 203 LF of 12” water FACILITIES in a 20”steel casing.  Remove and 
reconstruct approximately 186 LF of 14” water FACILITIES in a 24” steel casing.  Furnish and 
install 120 LF of 72” steel casing for future 36” recycled water line near Veterans Blvd and 
Golden State Blvd.  Work includes removing & replacing water valves, removing & replacing fire 
hydrants, disconnect existing water FACILITIES, connections to new water FACILITIES, blow offs, 
reducers, casings, hangers, thrust blocks, blind flanges, tees, excavation and removal of 8”, 10”, 
12” and 14” existing water FACILITIES.  FACILITY WORK is shown on Drawing UT-C4007, UT-
C4008, UT-C4009, UT-C4010, UT-C4011 and UT-C4012. 
Period of Performance:  10 Months 
The estimated Value for this FACILITY WORK:  $2,187,093 
 

 Subtask W2.03 
Scope:  Relocate approximately 290 LF of 2”, 8,596 of 14” and 193 LF of 16” water FACILITIES 
from the existing Golden State Blvd to the new Golden State Blvd.  Relocate approximately 193 
LF of 16” water FACILITIES in a 30” steel casing near Shaw Ave and Golden State Blvd.  
Reconstruct approximately 120 LF of 14” water facilities in a 24” steel casing near Ashlan Ave 
and Golden State Blvd.  Work includes removing & replacing water valves, adjusting valve boxes, 
removing & replacing fire hydrants, disconnect existing water FACILITIES, connections to new 
water FACILITIES, blow offs, reducers, casings, hangers, thrust blocks, blind flanges, tees, 
excavation and removal of 2”, 14” and 16” existing water FACILITIES.  FACILITY WORK is shown 
on Drawing UT-C4012, UT-C4013, UT-C4014, UT-C4015, UT-C4016 and UT-C4017. 
Period of Performance:  10 Months 
The estimated Value for this FACILITY WORK:  $2,474,566 
 

 Subtask W2.04 
Scope:  Relocate approximately 1,135 LF of 14” water FACILITIES from the existing Parkway 
Drive and Dakota Ave.  Work includes removing & replacing water valves, adjusting valve boxes, 
removing & replacing fire hydrants, disconnect existing water FACILITIES, connections to new 
water FACILITIES, blow offs, reducers, casings, hangers, thrust blocks, blind flanges, tees, 
excavation and removal of 14” existing water FACILITIES.  FACILITY WORK is shown on Drawing 
UT-C4018 and UT-C4019. 
Period of Performance:  2 Months 
The estimated Value for this FACILITY WORK:  $198,625 
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TASK ORDER NO. COF00002  
CHSRP Interaction Removal or Relocation Plan   

  CITY OF FRESNO - DRAFT Task Order 2 (Water) 

 Subtask W2.05 
Scope:  Relocate approximately 345 LF of 12” and 3,195 LF of 14” water FACILITIES adjacent to 
SR 99 between Dakota Ave and Clinton Ave.  Work includes removing & replacing water valves, 
adjusting valve boxes, removing & replacing fire hydrants, disconnect existing water FACILITIES, 
connections to new water FACILITIES, blow offs, reducers, casings, hangers, thrust blocks, blind 
flanges, tees, excavation and removal of 12” and 14”existing water FACILITIES.  FACILITY WORK 
is shown on Drawing UT-C4019, UT-C4020, UT-C4021 and UT-C4022. 
Period of Performance:  3 Months 
The estimated Value for this FACILITY WORK:  $612,255 
 

 Subtask W2.06 
Scope:  Relocate approximately 1,090 LF of 12” and 1,095 LF of 16” water FACILITIES at Clinton 
Ave and Parkway Dr.  Work includes removing & replacing water valves, adjusting valve boxes, 
removing & replacing fire hydrants, disconnect existing water FACILITIES, connections to new 
water FACILITIES, blow offs, reducers, casings, hangers, thrust blocks, blind flanges, tees, 
excavation and removal of 12” and 16”existing water FACILITIES.  FACILITY WORK is shown on 
Drawing UT-C4024. 
Period of Performance:  2 Months 
The estimated Value for this FACILITY WORK:  $386,860   
 

 Subtask W2.07 
Scope:  Protect in place 8”, 10” and 16” water FACILITIES at Shaw Ave and Golden State Blvd.  
Work includes removing & replacing water valves, adjusting valve boxes, removing & replacing 
fire hydrants, disconnect existing water FACILITIES, connections to new water FACILITIES, blow 
offs, reducers, casings, hangers, thrust blocks, blind flanges, tees, excavation and removal of 
existing water FACILITIES.  FACILITY WORK is shown on Drawing UT-C4030. 
Period of Performance:  36 Months 
The estimated Value for this FACILITY WORK:  $75,440 
 

 Subtask W2.08 
Scope:  Relocate approximately 345 LF of 2” and 285 LF of 10” water FACILITIES at Cornelia Ave 
and Santa Ana Ave.  Work includes removing & replacing water valves, adjusting valve boxes, 
removing & replacing fire hydrants, disconnect existing water FACILITIES, connections to new 
water FACILITIES, blow offs, reducers, casings, hangers, thrust blocks, blind flanges, tees, 
excavation and removal of 2” and 10”existing water FACILITIES.  FACILITY WORK is shown on 
Drawing UT-C4024. 
Period of Performance:  1 Month 
The estimated Value for this FACILITY WORK:  $95,130 
 

 Subtask W2.09 
Scope:  Protect in place approximately 700 LF of water FACILITIES at Golden State Blvd and 
Clinton Ave.  .  FACILITY WORK is shown on Drawing UT-C4035. 
Period of Performance:  36 Months 
The estimated Value for this FACILITY WORK:  $57,400   
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TASK ORDER NO. COF00002  
CHSRP Interaction Removal or Relocation Plan   

  CITY OF FRESNO - DRAFT Task Order 2 (Water) 

 Subtask W2.10 
Scope:  Relocate approximately 1,879 LF of 12” water FACILITIES at McKinley Ave and Golden 
State Blvd.  Work includes removing & replacing water valves, adjusting valve boxes, removing & 
replacing fire hydrants, disconnect existing water FACILITIES, connections to new water 
FACILITIES, blow offs, reducers, casings, hangers, thrust blocks, blind flanges, tees, excavation 
and removal of 12” existing water FACILITIES.  FACILITY WORK is shown on Drawing UT-C4037, 
UT-C4046 and UT-C4047. 
Period of Performance:  2 Months 
The estimated Value for this FACILITY WORK:  $449,834 
 

 Subtask W2.11 
Scope:  Protect in place approximately 300 LF of 12” water FACILITIES at Golden State Blvd and 
Pine Ave.  FACILITY WORK is shown on Drawing UT-C4038. 
Period of Performance:  36 Months 
The estimated Value for this FACILITY WORK:  $24,600 
 

 Subtask W2.12 
Scope:  Relocate approximately 95 LF of 10” and 2,746 LF of 12” water FACILITIES at Olive Ave 
and Golden State Blvd.  Work includes removing & replacing water valves, adjusting valve boxes, 
removing & replacing fire hydrants, disconnect existing water FACILITIES, connections to new 
water FACILITIES, blow offs, reducers, casings, hangers, thrust blocks, blind flanges, tees, 
excavation and removal of 10” and 12” existing water FACILITIES.  FACILITY WORK is shown on 
Drawing UT-C4041, UT-C 
Period of Performance:  2 Months 
The estimated Value for this FACILITY WORK:  $437,229 
 

 Subtask W2.13 
Scope:  Relocate approximately 2,303 LF of 12” water FACILITIES at Belmont Ave and Golden 
State Blvd.  Work includes removing & replacing water valves, adjusting valve boxes, removing & 
replacing fire hydrants, disconnect existing water FACILITIES, connections to new water 
FACILITIES, blow offs, reducers, casings, hangers, thrust blocks, blind flanges, tees, excavation 
and removal of 12” existing water FACILITIES.  FACILITY WORK is shown on Drawing UT-C4041 
and UT-C4042. 
Period of Performance:  3 Months 
The estimated Value for this FACILITY WORK:  $678,422 
 

 Subtask W2.14 
Scope:  Relocate approximately 1,612 LF of 12” water FACILITIES at Belmont Ave and H St.  Work 
includes removing & replacing water valves, adjusting valve boxes, removing & replacing fire 
hydrants, disconnect existing water FACILITIES, connections to new water FACILITIES, blow offs, 
reducers, casings, hangers, thrust blocks, blind flanges, tees, excavation and removal of 12” 
existing water FACILITIES.  FACILITY WORK is shown on Drawing UT-C4042 and UT-C4052. 
Period of Performance:  2 Months 
The estimated Value for this FACILITY WORK:  $248,248 
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TASK ORDER NO. COF00002  
CHSRP Interaction Removal or Relocation Plan   

  CITY OF FRESNO - DRAFT Task Order 2 (Water) 

 Subtask W2.15 
Scope:  Relocate approximately 1,616 LF of 12” water FACILITIES near Divisadero and H St.  Work 
includes removing & replacing water valves, adjusting valve boxes, removing & replacing fire 
hydrants, disconnect existing water FACILITIES, connections to new water FACILITIES, blow offs, 
reducers, casings, hangers, thrust blocks, blind flanges, tees, excavation and removal of 12” 
existing water FACILITIES.  FACILITY WORK is shown on Drawing UT-C4044 and UT-C4053. 
Period of Performance:  2 Months 
The estimated Value for this FACILITY WORK:  $248,864 
 

 Subtask W2.16 
Scope:  Protect in place approximately 500 LF of 12” water FACILITIES at Fresno St and G St.  
FACILITY WORK is shown on Drawing UT-C4055. 
Period of Performance:  36 Months 
The estimated Value for this FACILITY WORK:  $41,000 
 

 Subtask W2.17 
Scope:  Relocate approximately 722 LF of 12” water FACILITIES and protect in place 
approximately 357 LF of 12” water facilities near Tulare St and G St.  Work includes removing & 
replacing water valves, adjusting valve boxes, removing & replacing fire hydrants, disconnect 
existing water FACILITIES, connections to new water FACILITIES, blow offs, reducers, casings, 
hangers, thrust blocks, blind flanges, tees, excavation and removal of 12” existing water 
FACILITIES.  FACILITY WORK is shown on Drawing UT-C4056 
Period of Performance:  36 Months 
The estimated Value for this FACILITY WORK:  $140,462 
 

 Subtask W2.18 
Scope:  Relocate approximately 77 LF of 8” and 1,760 LF of 12” water FACILITIES near Ventura St 
and H St.  Furnish and Install approximately 120 LF of a 20” steel casing for future 12” reclaimed 
water line near Ventura St and H St.  Work includes removing & replacing water valves, adjusting 
valve boxes, removing & replacing fire hydrants, disconnect existing water FACILITIES, 
connections to new water FACILITIES, blow offs, reducers, casings, hangers, thrust blocks, blind 
flanges, tees, excavation and removal of 8” and 12” existing water FACILITIES.  FACILITY WORK is 
shown on Drawing UT-C4057 and UT-C4059. 
Period of Performance:  3 Months 
The estimated Value for this FACILITY WORK:  $624,907 
 

 Subtask W2.19   
Scope:  Reconstruct approximately 120 LF of 12” water FACILITIES within a 20” steel casing at 
Monterey St and SR 41.  Work includes disconnecting existing water FACILITIES, connections to 
new water FACILITIES, excavation and removal of existing 12” water FACILITIES.  FACILITY WORK 
is shown on Drawing CB-1662. 
Period of Performance:  1 Month 
The estimated Value for this FACILITY WORK:  $439,208 
 

 Subtask W2.20   
Scope:  Reconstruct approximately 120 LF of 12” water FACILITIES within a 20” steel casing at 
California Ave and Railroad Ave.  Work includes disconnecting existing water FACILITIES, 

C
ity

 o
f F

re
sn

o 
M

as
te

r A
gr

ee
m

en
t D

oc
um

en
ts

 6
-2

01
2



TASK ORDER NO. COF00002  
CHSRP Interaction Removal or Relocation Plan   

  CITY OF FRESNO - DRAFT Task Order 2 (Water) 

connections to new water FACILITIES, excavation and removal of existing 12” water FACILITIES.  
FACILITY WORK is shown on Drawing CB-1662. 
Period of Performance:  1 Month 
The estimated Value for this FACILITY WORK:  $342,240 
 

 Subtask W2.21 
Scope:  Reconstruct approximately 120 LF of water FACILITIES within a steel casing at Cherry Ave 
and Railroad Ave.  Work includes disconnecting existing water FACILITIES, connections to new 
water FACILITIES, excavation and removal of existing water FACILITIES.  FACILITY WORK is shown 
on Drawing CB-1662. 
Period of Performance:  1 Month 
The estimated Value for this FACILITY WORK:  $342,240 
 

 Subtask W2.22 
Scope:  Reconstruct approximately 120 LF of water FACILITIES within a steel casing at Cherry Ave 
and Railroad Ave.  Work includes disconnecting existing water FACILITIES, connections to new 
water FACILITIES, excavation and removal of existing water FACILITIES.  FACILITY WORK is shown 
on Drawing CB-1662. 
Period of Performance:  1 Month 
The estimated Value for this FACILITY WORK:  $342,240 
 

 Subtask W2.23 
Scope:  Reconstruct approximately 120 LF of water FACILITIES within a steel casing at Florence 
Ave and Railroad Ave.  Work includes disconnecting existing water FACILITIES, connections to 
new water FACILITIES, excavation and removal of existing water FACILITIES.  FACILITY WORK is 
shown on Drawing CB-1663. 
Period of Performance:  1 Month 
The estimated Value for this FACILITY WORK:  $342,240 
 

 Subtask W2.24 
Scope:  Reconstruct approximately 120 LF of 10” water FACILITIES within a 16”steel casing at 
Church Ave and Railroad Ave.  Work includes disconnecting existing water FACILITIES, 
connections to new water FACILITIES, excavation and removal of existing 10” water FACILITIES.  
FACILITY WORK is shown on Drawing CB-1663. 
Period of Performance:  1 Month 
The estimated Value for this FACILITY WORK:  $342,240 
 

 Subtask W2.25 
Scope:  Relocate approximately 1,000 LF of existing water FACILITIES near Church Ave and 
Railroad Ave.  Reconstruct approximately 120 LF of existing water facilities within a steel casing 
near Church Ave and Railroad Ave.  Work includes removing & replacing water valves, adjusting 
valve boxes, removing & replacing fire hydrants, disconnect existing water FACILITIES, 
connections to new water FACILITIES, blow offs, reducers, casings, hangers, thrust blocks, blind 
flanges, tees, excavation and removal of existing water FACILITIES.  FACILITY WORK is shown on 
Drawing CB-1663. 
Period of Performance:  2 Months 
The estimated Value for this FACILITY WORK:  $496,240 
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TASK ORDER NO. COF00002  
CHSRP Interaction Removal or Relocation Plan   

  CITY OF FRESNO - DRAFT Task Order 2 (Water) 

 Subtask W2.26 
Scope:  Reconstruct approximately 120 LF of 12” water FACILITIES within a 20”steel casing at 
East Ave and Railroad Ave.  Work includes disconnecting existing water FACILITIES, connections 
to new water FACILITIES, excavation and removal of existing 12” water FACILITIES.  FACILITY 
WORK is shown on Drawing CB-1663. 
Period of Performance:  1 Month 
The estimated Value for this FACILITY WORK:  $342,240 
 

 Subtask W2.27 
Scope:  Protect in place existing 12” and 14” water FACILITIES south of Orange Ave between 
Railroad Ave and Golden State Blvd.  FACILITY WORK is shown on Drawing CB-1666. 
Period of Performance:  36 Months 
The estimated Value for this FACILITY WORK:  $164,000 
 

 Subtask W2.28 
Scope:  Protect in place existing 12” water FACILITIES near Hardy Ave and Cedar Ave.  FACILITY 
WORK is shown on Drawing CB-1667. 
Period of Performance:  36 Months 
The estimated Value for this FACILITY WORK:  $32,800   
 

 Subtask W2.29 
Scope:  Protect in place existing 8” and 14” water FACILITIES near North Ave and Cedar Ave.  
FACILITY WORK is shown on Drawing CB-1667. 
Period of Performance:  36 Months 
The estimated Value for this FACILITY WORK:  $65,600 
 
 

 Subtask W2.30 
Scope:  Protect in place existing 14” water FACILITIES near Muscat Ave and Cedar Ave. 
Reconstruct the water well at Pump Station 162 near Muscat Ave and Cedar Ave.  Replacement 
well site shall be a minimum of 12,000 SF and capable of producing an equivalent production 
yield to the well it is replacing.  Costs shall include, but not be limited to the following; site 
selection by the City Water Division, test bore and monitoring well to identify potential well 
yield and water quality, production well drilling, piping and onsite improvement design, and 
construction, inspection and well head treatment if applicable. 
 FACILITY WORK is shown on Drawing CB-1668. 
Period of Performance:  36 Months 
The estimated Value for this FACILITY WORK:  $1,532,800 
 

 Subtask W2.31 
Scope:  Furnish and install a steel casing for future water facilities on Central Ave east of Cedar 
Ave.  FACILITY WORK is shown on Drawing CB-1669. 
Period of Performance:  1 Month 
The estimated Value for this FACILITY WORK:  $342,240 
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TASK ORDER NO. COF00002  
CHSRP Interaction Removal or Relocation Plan   

  CITY OF FRESNO - DRAFT Task Order 2 (Water) 

 Subtask W2.32 
Scope:  Furnish and install a steel casing for future water facilities on Malaga Ave east of Cedar 
Ave.  FACILITY WORK is shown on Drawing CB-1670. 
Period of Performance:  1 Month 
The estimated Value for this FACILITY WORK:  $342,240 
 

 Subtask W2.33 
Scope:  Furnish and install a steel casing for future water facilities on American Ave east of Cedar 
Ave.  FACILITY WORK is shown on Drawing CB-1671. 
Period of Performance:  1 Month 
The estimated Value for this FACILITY WORK:  $342,240 
 

3. Project Schedule 

Deadlines for the completion of FACILITY WORK are provided for in the contract between AUTHORITY 
and AUTHORITY’S CONTRACTOR. 

4. Schedule for FACILITY WORK (This TASK ORDER Only) 

AUTHORITY’S CONTRACTOR shall complete the design work in accordance with the schedule specified in 
this TASK ORDER. AUTHORITY’S CONTRACTOR shall commence construction work only after acceptance 
of the final design for such work in accordance with Appendix C – Design Build Procedures of the Master 
Agreement. 

 
 
 
Design: Construction: 
Start Date: January 2013 Start Date:  June 2013 
Completion Date: June 2013 Completion Date: February 2016 
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TASK ORDER NO. COF00002  
CHSRP Interaction Removal or Relocation Plan   

  CITY OF FRESNO - DRAFT Task Order 2 (Water) 

PEFORMANCE OF THE FACILITY WORK 

1. Design 

The design furnished by AUTHORITY’S CONTRACTOR pursuant to this TASK ORDER shall be substantially 
in accordance with the Proposed Preliminary Design (see Appendix C – Design Build Procedures of the 
Master Agreement) attached to this TASK ORDER, and shall be consistent with 30% design submittal of 
the PROJECT plans. All plans for FACILITY WORK are subject to review by AUTHORITY, CITY, and 
AUTHORITY’S CONTRACTOR, in accordance with the time frames and procedures set forth in Appendix C 
– Design Build Procedures of the Master Agreement.  

BY CITY:  CITY will review FACILITY PLANS and be entitled to have a reasonable number of 
representatives on site of PROJECT to verify the FACILITY WORK is being properly performed by 
AUTHORITY’S CONTRACTOR. 

BY AUTHORITY’S CONTRACTOR:  AUTHORITY’S CONTRACTOR performs all design and construction 
services for FACILITY WORK.   

2. Construction 

AUTHORITY’S CONTRACTOR will perform all the construction services for the FACILITY WORK. The 
construction of FACILITY WORK shall be performed substantially in accordance with the final FACILITY 
PLANS. Deviations from the final FACILITY PLANS may occur only in conformity with the Master 
Agreement. 

LIABILITY FOR WORK 

In accordance with Section 3 of the Master Agreement, CITY and AUTHORITY shall each be responsible 
for the cost of the FACILITY WORK as specified herein.  The total estimated cost for the FACILITY WORK 
is $15,327,866. 

Cost Allocation 

AUTHORITY pays 100 % and CITY pays 0 % of cost of FACILITY WORK 

COST ESTIMATE 

The amounts stated herein are estimates of the costs associated with the FACILITY WORK. Authorized 
expenditures and reimbursements will be based on the terms of the Master Agreement. 

1. For Work by CITY 

CITY’s costs for FACILITY WORK shall be developed pursuant to Section 5, “Payment of Work,” of the 
Master Agreement, and shall be performed in accordance with the procedures set forth in Section 4, 
“Performance of Work” and Appendix C – Design Build Procedures of this Master Agreement. 
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TASK ORDER NO. COF00002  
CHSRP Interaction Removal or Relocation Plan   

  CITY OF FRESNO - DRAFT Task Order 2 (Water) 

 

2. For Work by AUTHORITY’S CONTRACTOR 

AUTHORITY has prepared an initial cost estimate in the amount of $15,327,866 for the FACILITY WORK 
included in this TASK ORDER.  

AUTHORITY’S CONTRACTOR shall prepare an independent cost estimate for the FACILITY WORK which 
shall be submitted for AUTHORITY’s approval. Such estimate will reflect appropriate estimated charges 
for BETTERMENT and salvage value, if any. Upon approval, the parties shall revise this TASK ORDER to 
incorporate the approved estimate. 

 

BETTERMENT, ACCRUED DEPRECIATION, SALVAGE 

CITY shall credit AUTHORITY for the actual cost of any BETTERMENT, salvage value, and accrued 
depreciation on the FACILITIES as required pursuant to the Master Agreement, and pay the 
AUTHORITY’S CONTRACTOR for the actual cost of any BETTERMENT constructed by AUTHORITY’S 
CONTRACTOR. 

The FACILITY WORK in this TASK ORDER does not include any BETTERMENT 

 

BILLING AND PAYMENT 

Billing and payment shall be in accordance with Section 5, “Payment for Work,” of the Master 
Agreement. 

CONTACTS 

The contacts for this TASK ORDER will be as follows: 

CITY:  Scott Mozier 

AUTHORITY:  Tony Valdez 

AUTHORITY’S CONTRACTOR: 
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TASK ORDER NO. COF00002  
CHSRP Interaction Removal or Relocation Plan   

  CITY OF FRESNO - DRAFT Task Order 2 (Water) 

 

SIGNATURES 

This TASK ORDER shall become effective upon the later of: 
 

(A) The date of signing by the last party signing this TASK ORDER, or 
(B) The completion AUTHORITY’s review as indicated by the signature of AUTHORITY’s 

representative, below. 

IN WITNESS WHEREOF, this TASK ORDER has been executed under the provisions of Agreement No. 
_______ between the AUTHORITY, CITY, and AUTHORITY’S CONTRACTOR. By signature below, the 
parties hereto agree that all terms and conditions of this TASK ORDER No. ____ and Agreement No. 
_____ shall be in full force and effect. 

 

CITY: 

BY:  DATE:       
 Signature 

Typed Name:       

Typed Title:       

CITY’S Legal Review 

BY:  DATE:  

 Signature –CITY’S Legal Counsel 

 California High Speed Rail Authority (AUTHORITY) 

BY:  DATE:       
 Signature 
Typed Name:  ____________________________________________________________ 
 
Typed Title:  _____________________________________________________________ 
 
AUTHORITY Legal Review 

BY:  DATE:       
 Signature - AUTHORITY Legal Counsel 
 

 ( CONTRACTOR): 
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TASK ORDER NO. COF00002  
CHSRP Interaction Removal or Relocation Plan   

  CITY OF FRESNO - DRAFT Task Order 2 (Water) 

BY:  DATE:       
 Signature 

Typed Name: _______________________________________________________ ____ 

Typed Title:  ____________________________________________________________ 
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TASK ORDER NO. COF00003 
CHSRP Interaction Removal or Relocation Plan   

  CITY OF FRESNO - DRAFT Task Order 3 (Fiber Optic) 

Date: April 17, 2012 
CITY: City of Fresno 

Agreement No: 
Task Order No: 

0000000 
COF00003 

Project Title: California High-Speed Rail Project 
  

GENERAL 

This TASK ORDER supplements and amends the Construction Contract and Master Agreement. The 
purpose of this TASK ORDER is to authorize the FACILITY WORK for CITY. Each FACILITY that requires 
relocation will be handled under a separate subtask of this TASK ORDER.  

FACILITY WORK TO BE DONE 

1. Master Agreement 

This TASK ORDER is issued in order to authorize the FACILITY WORK described herein (FACILITY WORK). 
This TASK ORDER does not express all of the terms and conditions relevant to the FACILITY WORK; 
accordingly, the Master Agreement and all of the provisions thereof are incorporated into this TASK 
ORDER by this reference. Capitalized terms used but not identified in this TASK ORDER shall have the 
definitions set forth in the Master Agreement. All attachments referenced in this TASK ORDER are 
incorporated herein by such reference. All FACILITY WORK shall be performed in accordance with the 
requirements of the Master Agreement and, in the event of any inconsistency between the provisions of 
this TASK ORDER and the Master Agreement, the provisions of the Master Agreement shall prevail. 

2. Scope of Work 

FACILITY WORK as defined in Section 2.1 of the Master Agreement is incorporated by reference.  Each 
separate FACILITY that requires RELOCATION will be treated as a subtask to this TASK ORDER. 
 

 Location and General Description of the Work Covered by this TASK ORDER (Including 
Disposition of Existing FACILITIES):  
AUTHORITY’S CONTRACTOR will furnish all labor, material, equipment and supervision required 
to complete the relocation of FACILITIES and appurtenances.  All work shall be performed 
substantially in accordance with “Request for Proposal for Design Build Services-RFP No. 11-16 
consisting of Hybrid Alternative, Contract Package 1A, Contract Package 1B and Contract 
Package 1C, a copy of which is on file in the AUTHORITY’S office at 770 L S, Suite 800, 
Sacramento, CA 95814.   
 

 Subject Work to be Performed by Parties Pursuant to this TASK ORDER:  
AUTHORITY’S CONTRACTOR performs all design and construction services for FACILITY WORK.  
CITY will review and approve FACILITY PLANS and be entitled to have a reasonable number of 
representatives on site of PROJECT to verify that the FACILITY WORK is being properly 
performed by AUTHORITY’S CONTRACTOR and approve that work. 
 
 
 
 
 

C
ity

 o
f F

re
sn

o 
M

as
te

r A
gr

ee
m

en
t D

oc
um

en
ts

 6
-2

01
2



TASK ORDER NO. COF00003 
CHSRP Interaction Removal or Relocation Plan   

  CITY OF FRESNO - DRAFT Task Order 3 (Fiber Optic) 

 Subtask F3.01   
Scope:  Relocate approximately 1,430 LF of fiber optic FACILITIES near G St and Fresno St.  Work 
includes disconnect, new connections, excavate and remove existing fiber optic FACILITIES.  
FACILITY WORK is shown on Drawing UT-C4055. 
Period of Performance:  2 Months 
The estimated Value for this FACILITY WORK:  $286,000 
 

 Subtask F3.02   
Scope:  Relocate approximately 1,000 LF of fiber optic FACILITIES near G St and Tulare St.  Work 
includes disconnect, new connections, excavate and remove existing fiber optic FACILITIES.  
FACILITY WORK is shown on Drawing UT-C4056. 
Period of Performance:  2 Months 
The estimated Value for this FACILITY WORK:  $200,000 
 

 Subtask F3.03 
Scope:  Relocate approximately 3,292 LF of fiber optic FACILITIES along the UPRR ROW between 
Tulare St and Santa Clara St.  Work includes disconnect, new connections, excavate and remove 
existing fiber optic FACILITIES.  FACILITY WORK is shown on Drawing UT-C4056 and UT-C4057. 
Period of Performance:  4 Months 
The estimated Value for this FACILITY WORK:  $658,400 
 
 
 
 
 

3. Project Schedule 

Deadlines for the completion of FACILITY WORK are provided for in the contract between AUTHORITY 
and AUTHORITY’S CONTRACTOR. 

4. Schedule for FACILITY WORK (This TASK ORDER Only) 

AUTHORITY’S CONTRACTOR shall complete the design work in accordance with the schedule specified in 
this TASK ORDER. AUTHORITY’S CONTRACTOR shall commence construction work only after acceptance 
of the final design for such work in accordance with Appendix C – Design Build Procedures of the Master 
Agreement. 

 
 
 
Design: Construction: 
Start Date: January 2013 Start Date:  June 2013 
Completion Date: June 2013 Completion Date: February 2016 
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TASK ORDER NO. COF00003 
CHSRP Interaction Removal or Relocation Plan   

  CITY OF FRESNO - DRAFT Task Order 3 (Fiber Optic) 

PEFORMANCE OF THE FACILITY WORK 

1. Design 

The design furnished by AUTHORITY’S CONTRACTOR pursuant to this TASK ORDER shall be substantially 
in accordance with the Proposed Preliminary Design (see Appendix C – Design Build Procedures of the 
Master Agreement) attached to this TASK ORDER, and shall be consistent with 30% design submittal of 
the PROJECT plans. All plans for FACILITY WORK are subject to review by AUTHORITY, CITY, and 
AUTHORITY’S CONTRACTOR, in accordance with the time frames and procedures set forth in Appendix C 
– Design Build Procedures of the Master Agreement.  

BY CITY:  CITY will review FACILITY PLANS and be entitled to have a reasonable number of 
representatives on site of PROJECT to verify the FACILITY WORK is being properly performed by 
AUTHORITY’S CONTRACTOR. 

BY AUTHORITY’S CONTRACTOR:  AUTHORITY’S CONTRACTOR performs all design and construction 
services for FACILITY WORK.   

2. Construction 

AUTHORITY’S CONTRACTOR will perform all the construction services for the FACILITY WORK. The 
construction of FACILITY WORK shall be performed substantially in accordance with the final FACILITY 
PLANS. Deviations from the final FACILITY PLANS may occur only in conformity with the Master 
Agreement. 

LIABILITY FOR WORK 

In accordance with Section 3 of the Master Agreement, CITY and AUTHORITY shall each be responsible 
for the cost of the FACILITY WORK as specified herein.  The total estimated cost for the FACILITY WORK 
is $1,144,400. 

Cost Allocation 

AUTHORITY pays 100 % and CITY pays 0 % of cost of FACILITY WORK 

COST ESTIMATE 

The amounts stated herein are estimates of the costs associated with the FACILITY WORK. Authorized 
expenditures and reimbursements will be based on the terms of the Master Agreement. 

1. For Work by CITY 

CITY’s costs for FACILITY WORK shall be developed pursuant to Section 5, “Payment of Work,” of the 
Master Agreement, and shall be performed in accordance with the procedures set forth in Section 4, 
“Performance of Work” and Appendix C – Design Build Procedures of this Master Agreement. 
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2. For Work by AUTHORITY’S CONTRACTOR 

AUTHORITY has prepared an initial cost estimate in the amount of $1,144,400 for the FACILITY WORK 
included in this TASK ORDER.  

AUTHORITY’S CONTRACTOR shall prepare an independent cost estimate for the FACILITY WORK which 
shall be submitted for AUTHORITY’s approval. Such estimate will reflect appropriate estimated charges 
for BETTERMENT and salvage value, if any. Upon approval, the parties shall revise this TASK ORDER to 
incorporate the approved estimate. 

 

BETTERMENT, ACCRUED DEPRECIATION, SALVAGE 

CITY shall credit AUTHORITY for the actual cost of any BETTERMENT, salvage value, and accrued 
depreciation on the FACILITIES as required pursuant to the Master Agreement, and pay the 
AUTHORITY’S CONTRACTOR for the actual cost of any BETTERMENT constructed by AUTHORITY’S 
CONTRACTOR. 

The FACILITY WORK in this TASK ORDER does not include any BETTERMENT 

 

BILLING AND PAYMENT 

Billing and payment shall be in accordance with Section 5, “Payment for Work,” of the Master 
Agreement. 

CONTACTS 

The contacts for this TASK ORDER will be as follows: 

CITY:  Scott Mozier 

AUTHORITY:  Tony Valdez 

AUTHORITY’S CONTRACTOR: 
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SIGNATURES 

This TASK ORDER shall become effective upon the later of: 
 

(A) The date of signing by the last party signing this TASK ORDER, or 
(B) The completion AUTHORITY’s review as indicated by the signature of AUTHORITY’s 

representative, below. 

IN WITNESS WHEREOF, this TASK ORDER has been executed under the provisions of Agreement No. 
_______ between the AUTHORITY, CITY, and AUTHORITY’S CONTRACTOR. By signature below, the 
parties hereto agree that all terms and conditions of this TASK ORDER No. ____ and Agreement No. 
_____ shall be in full force and effect. 

 

CITY: 

BY:  DATE:       
 Signature 

Typed Name:       

Typed Title:       

CITY’S Legal Review 

BY:  DATE:  

 Signature –CITY’S Legal Counsel 

 California High Speed Rail Authority (AUTHORITY) 

BY:  DATE:       
 Signature 
Typed Name:  ____________________________________________________________ 
 
Typed Title:  _____________________________________________________________ 
 
AUTHORITY Legal Review 

BY:  DATE:       
 Signature - AUTHORITY Legal Counsel 
 

 ( CONTRACTOR): 
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BY:  DATE:       
 Signature 

Typed Name: _______________________________________________________ ____ 

Typed Title:  ____________________________________________________________ 
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Date: April 17, 2012 
CITY: City of Fresno 

Agreement No: 
Task Order No: 

0000000 
COF00004 

Project Title: California High-Speed Rail Project 
  

GENERAL 

This TASK ORDER supplements and amends the Construction Contract and Master Agreement. The 
purpose of this TASK ORDER is to authorize the FACILITY WORK for CITY. Each FACILITY that requires 
relocation will be handled under a separate subtask of this TASK ORDER.  

FACILITY WORK TO BE DONE 

1. Master Agreement 

This TASK ORDER is issued in order to authorize the FACILITY WORK described herein (FACILITY WORK). 
This TASK ORDER does not express all of the terms and conditions relevant to the FACILITY WORK; 
accordingly, the Master Agreement and all of the provisions thereof are incorporated into this TASK 
ORDER by this reference. Capitalized terms used but not identified in this TASK ORDER shall have the 
definitions set forth in the Master Agreement. All attachments referenced in this TASK ORDER are 
incorporated herein by such reference. All FACILITY WORK shall be performed in accordance with the 
requirements of the Master Agreement and, in the event of any inconsistency between the provisions of 
this TASK ORDER and the Master Agreement, the provisions of the Master Agreement shall prevail. 

2. Scope of Work 

FACILITY WORK as defined in Section 2.1 of the Master Agreement is incorporated by reference.  Each 
separate FACILITY that requires RELOCATION will be treated as a subtask to this TASK ORDER. 
 

 Location and General Description of the Work Covered by this TASK ORDER (Including 
Disposition of Existing FACILITIES):  
AUTHORITY’S CONTRACTOR will furnish all labor, material, equipment and supervision required 
to complete the relocation of FACILITIES and appurtenances.  All work shall be performed 
substantially in accordance with “Request for Proposal for Design Build Services-RFP No. 11-16 
consisting of Hybrid Alternative, Contract Package 1A, Contract Package 1B and Contract 
Package 1C, a copy of which is on file in the AUTHORITY’S office at 770 L S, Suite 800, 
Sacramento, CA 95814.   
 

 Subject Work to be Performed by Parties Pursuant to this TASK ORDER:  
AUTHORITY’S CONTRACTOR performs all design and construction services for FACILITY WORK.  
CITY will review and approve FACILITY PLANS and be entitled to have a reasonable number of 
representatives on site of PROJECT to verify that the FACILITY WORK is being properly 
performed by AUTHORITY’S CONTRACTOR and approve that work. 
 
 
 
 
 



TASK ORDER NO. COF00004 
CHSRP Interaction Removal or Relocation Plan   

  City of Fresno Task Order 4-Roads (2) 

 Subtask R4.01   
Scope:  Construct approximately 9,798 LF of a double track elevated viaduct, approximately a 
distance of 1,800 LF of retained fill walls on both sides to allow HST to go over Road 33 in 
Madera County, San Joaquin River, Union Pacific Rail Road Tracks, Motel Drive, Golden State 
Blvd, Katherine Way and Herndon Ave in Fresno County and approximately 480,000 SF of 
roadway modifications.  Roadway modifications include the realignment of NB 99 on ramp, SB 
99 off ramp, Golden State Blvd, Katherine Way, and Herndon Ave.  FACILITY WORK is shown on 
Drawing SV1885, SV1886, SV1887, SV1888, SV1889, SV1890, SV1891, SV1892, SV1893 and 
SV1894 
Period of Performance:  36 Months 
The estimated value for this FACILITY WORK is $144,413,567 

 

 Subtask R4.02  
Scope:  Construct a 6 lane bridge at Veterans Blvd in the City of Fresno and approximately 
725,905 SF of roadway modifications.  Roadway modifications include Veterans Blvd connector 
and realignment of Bullard Ave.  FACILITY WORK is shown on Drawing CV-R1005-GSB, CV-R1013-
GSB, ST-I1024 and ST-I1025.  
Period of Performance:  30 Months 
The estimated value for this FACILITY WORK is $27,783,849 
 

 Subtask R4.03  
Scope:  Construct a 62’ x 54’- 11 ½” traffic bridge crossing over the Herndon Canal adjacent to 
Barstow Ave and Golden State Blvd. Construction of traffic bridge includes PC/PS  box girders, 
concrete barriers, concrete channel lining, rock slope protection, structure approach slab, metal 
beam guard railing, abutments, CIP/PS concrete slab, ¾” polyester concrete overlay, PC/PS piles, 
pile caps and any other facilities required to meet the intent of the basis of design.  FACILITY 
WORK is shown on drawing ST-I1001, ST-I1002 and ST-I1003.   
Period of Performance:  12 Months 
The estimated value for this FACILITY WORK is $1,238,672 

 

 Subtask R4.04 
Scope:  Construct a 4 lane bridge at Shaw Ave in the City of Fresno and 740,280 SF of roadway 
modifications.  Roadway modifications include realignment of Cornelia Ave, realignment of 
Weber Ave, realignment of Mission Ave, realignment of Santa Ana Ave and realignment of 
Jennifer Ave.  FACILITY WORK is shown on Drawing CV-R1009-GSB, CV-R1014-GSB, CV-R1015-
GSB, CV-R1016-GSB, CV-R1017-GSB, ST-I1004, ST-I1005, ST-I1006 and ST-I1007 
Period of Performance:  30 Months 
The estimated value for this FACILITY WORK is $26,771,084 

 

 Subtask R4.05 
Scope:  Construct a 4 lane bridge at Ashlan Ave in the City of Fresno and approximately 
1,313,000 SF of roadway modifications.  Roadway modifications include realignment of Ashlan 
Ave/ Marty Ave and Golden State Blvd/Ashlan Ave.  FACILITY WORK is shown on Drawing ST-
I1008, ST-I1009, ST-I1010 and ST-I1011  
Period of Performance:  30 Months 
The estimated value for this FACILITY WORK is $36,093,649 
 
 

Comment [v1]: This crossing is also referenced 
in FID task order 1 
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 Subtask R4.06 
Scope:  Construct approximately 2,301,000 SF of roadway modifications.  Roadway 
modifications include the realignment of Golden State Blvd between SR 99 on Ramp located 
near Herndon Ave to Ashlan Ave, realignment of Kathryn Way, realignment of Bryan Ave, 
realignment of Bullard Ave, Carnegie Ave closure, realignment of Barstow Ave, realignment of 
Market Ave, realignment of State Ave, realignment of Cornelia Ave, realignment of Santa Ana 
Ave, realignment of Richert Ave, realignment of Swift Ave, realignment of Motel Dr.    FACILITY 
WORK is shown on Drawing CV-R1001-GSB, CV-R1002-GSB, CV-R1003-GSB, CV-R1004-GSB, CV-
R1005-GSB, CV-R1006-GSB,   CV-R1007-GSB, CV-R1008-GSB, CV-R1009-GSB, CV-R1010-GSB, CV-
R1011-GSB, CV-R1012-GSB, CV-R1013-GSB, CV-R1014-GSB, CV-R1015-GSB,  CV-R1016-GSB, CV-
R1017-GSB, CB1662 and CB1663.  
Period of Performance:  36 Months 
The estimated value for this FACILITY WORK is $47,170,000 
 

 Subtask R4.07 
Scope:  Construct approximately 803,600 SF of roadway modifications.  Roadway modifications 
include the realignment of Golden State Blvd between Ashlan Ave and Belmont Ave, 
realignment of Valentine Ave, realignment of Parkway Dr, realignment of Cortland Ave and 
Golden State Blvd closure near Roeding Park.    FACILITY WORK is shown on DrawingTT-D1006, 
TT-D1007, TT-D1008, TT-D1009, TT-D1010, TT-D1011, TT-D1012 and TT-D1013. 
Period of Performance:  24 Months 
The estimated value for this FACILITY WORK is $16,072,00 

 

 Subtask R4.08 
Scope:  Construct a 6 lane bridge at Clinton Ave in the City of Fresno and approximately xx SF of 
roadway modifications.  Roadway modifications include the realignment of Parkway Dr, 
realignment of Cortland Ave, realignment of Valentine Ave, realignment of Clinton Ave 
Connector, realignment of Vassar Ave, realignment of Weber Ave/Clinton Ave, realignment of 
Woodson Ave, realignment of Pleasant Ave, realignment of Shields Ave, realignment of 
Princeton Ave, realignment of Vassar Ave, realignment of SR 99 SB off ramp, realignment of SR 
99 SB, realignment of SR 99 NB off ramp and realignment of SR 99 NB on ramp.  FACILITY WORK 
is shown on Drawing CV-R1010-R99, CV-R1012-R99, CV-R1013-R99, CV-R1016-R99, CV-R1017-
R99, ST-I1012, ST-I1013, ST-I1014, ST-I1015, ST-I1016, ST-I1017, ST-I1018, ST-I1019 and ST-
I1020. 
Period of Performance:  36 Months 
The estimated value for this FACILITY WORK is $42,924,618 
 

 Subtask R4.09 
Scope:  Construct an undercrossing at McKinley Ave in the City of Fresno.  FACILITY WORK is 
shown on Drawing ST-I1021, ST-I1022 and ST-I1023. 
Period of Performance:  12 Months 
The estimated value for this FACILITY WORK is $1,687,500 
 

 Subtask R4.10 
Scope:  Construct a 4 lane bridge at McKinley Ave in the City of Fresno and approximately 
456,500 SF of roadway modifications.  Roadway modifications include McKinley Ave Connector, 

Comment [v2]: SR 99 realignment will be done 
by Caltrans which includes realignment of adjacent 
st. 



TASK ORDER NO. COF00004 
CHSRP Interaction Removal or Relocation Plan   

  City of Fresno Task Order 4-Roads (2) 

realignment of Weber Ave, realignment of Golden Sate Blvd and West Ave/McKinley Ave 
intersection.   FACILITY WORK is shown on Drawing CV-T1001 and ST-K1026. 
Period of Performance:  24 Months 
The estimated value for this FACILITY WORK is $16,787,866 
 

 Subtask R4.11 
Scope:  Construct a 4 lane bridge at Olive Ave in the City of Fresno and approximately 419,100 
SF of roadway modifications.  Roadway modifications include realignment of Golden State Blvd, 
realignment of West Ave, realignment of Brooks Ave, realignment of Weber Ave, realignment of 
Pine Ave, realignment of Olive Ave/Roeding Park entrance, realignment of Carruth Ave/Olive 
Ave and Delno Ave closure.  FACILITY WORK is shown on Drawing CV-T1007, CV-T1004, CV-
T1007 and ST-K1027. 
Period of Performance:  24 Months 
The estimated value for this FACILITY WORK is $19,036,725 
 

 Subtask R4.12 
Scope:  Remove existing bridge structure and construct a 4 lane bridge at Belmont Ave in the 
City of Fresno and approximately 575,300 SF of roadway modifications.  Roadway modifications 
include Golden State Blvd closure, Harrison Ave closure, Thorne Ave closure, realignment of the 
intersection at Thorne Ave/Weber Ave, realignment of the intersection at Farris Ave/H St, 
realignment of Safford Ave/Belmont Ave, realignment of H St and realignment of Wesley Ave   
FACILITY WORK is shown on Drawing CV-T1009, ST-K1028 and ST-K1029. 
Period of Performance:  30 Months 
The estimated value for this FACILITY WORK is $23,400,088 
 

 Subtask R4.13 
Scope:  Replace existing box culvert crossing at Thorne Ave/ Dry Creek Canal in the City of 
Fresno and approximately 15,900 of roadway modifications.  Roadway modifications include 
aprons for new box culvert.  FACILITY WORK is shown on Drawing CV-R1001-THN. 
Period of Performance:  8 Months 
The estimated value for this FACILITY WORK is $801,421 
 

 Subtask R4.14 
Scope:  Construct approximately 214,000 SF of roadway modifications.  Roadway modifications 
include the realignment of H St, realignment of Roosevelt Ave/ Divisadero St, realignment of 
Divisadero St/H St, realignment of Divisadero/G St and Divisadero St Closure. FACILITY WORK is 
shown on Drawing CV-T5001.  
Period of Performance:  12 Months 
The estimated value for this FACILITY WORK is $4,280,000 
 
 

 Subtask R4.15 
Scope:  Construct approximately 8,500 LF of a double track underground trench between Olive 
Ave and Stanislaus Ave.  FACILITY WORK is shown on Drawing ST-Y1001, ST-Y1002, ST-Y1003, ST-
Y1004, ST-Y1005, ST-Y1006, ST-Y1007, ST-Y1008 and ST-Y1009. 
Period of Performance:  36 Months 
The estimated value for this FACILITY WORK is $374,000,000 
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 Subtask R4.16 
Scope:  Construct a 2 lane bridge at Stanislaus St in the City of Fresno and approximately 87,800 
SF of roadway modifications.  Roadway modifications include new intersection at Broadway St 
and Stanislaus St and F St and Stanislaus St.  FACILITY WORK is shown on Drawing TT-D1016, CV-
T1013, ST-K1030 and ST-K1031. 
Period of Performance:  24 Months 
The estimated value for this FACILITY WORK is $8,217,365 
 

 Subtask R4.17 
Scope:  Construct a 2 lane bridge at Tuolumne St in the City of Fresno and approximately 87,800 
SF of roadway modifications.  Roadway modifications include new intersection at Broadway St 
and Tuolumne St and F St and Tuolumne St.  FACILITY WORK is shown on Drawing TT-D1016, CV-
T1013, ST-K1032 and ST-K1033. 
Period of Performance:  24 Months 
The estimated value for this FACILITY WORK is $7,579,300 

 

 Subtask R4.18 
Scope:  Construct a pedestrian bridge between Stanislaus St and Tuolumne St in the City of 
Fresno.  Total length of bridge is approximately 1,158 LF measured along S-T POC line.  FACILITY 
WORK is shown on Drawing ST-K1039. 
Period of Performance:  18 Months  
The estimated value for this FACILITY WORK is $2,100,000 

 

 Subtask R4.19 
Scope:  Construct an underpass at Fresno St in the City of Fresno and approximately 221,500 SF 
of roadway modifications.  Roadway modifications include the realignment of the intersection at 
Fresno St/G St and realignment of G St between Merced St to Mariposa St.  FACILITY WORK is 
shown on Drawing TT-D1016, CV-T1024, ST-K1004 and ST-K1041. 
Period of Performance:  24 months 
The estimated value for this FACILITY WORK is $7,218,492 

 

 Subtask R4.20 
Scope:  Construct a 2 lane bridge at Tulare St in the City of Fresno and approximately 260,300 SF 
of roadway modifications.  Roadway modifications include F St closure at Tulare St, Kern St 
closure and remove existing at grade crossing at Kern St and UPRR Crossing.  FACILITY WORK is 
shown on Drawing ST-K1034 and ST-K1035. 
Period of Performance:  24 Months 
The estimated value for this FACILITY WORK is $14,878,307 
 

 Subtask R4.21 
Scope:  Construct an underpass at Tulare St in the City of Fresno and approximately 74,500 SF of 
roadway modifications.  Roadway modifications include a road structure at G St and Tulare St, 
new intersection at H St and Tulare St and F St and Tulare St.  FACILITY WORK is shown on 
Drawing CV-T1018, ST-K1005, ST-K1006 and ST-K1036. 
Period of Performance:  18 Months 
The estimated value for this FACILITY WORK is $2,672,657 
 

Comment [v3]: Did not understand scope-
review with PMT 
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 Subtask R4.22 
Scope:  Construct 61,000 SF of roadway modifications.  Roadway modifications include Kern St 
closure and Mono St closure.  FACILITY WORK is shown on Drawing TT-D1017. 
Period of Performance:  6 Months 
The estimated value for this FACILITY WORK is $1,220,000 

 

 Subtask R4.23 
Scope:  Construct a 4 lane bridge at Ventura St in the City of Fresno and approximately 441,000 
SF of road modifications.  Road modifications include realignment of Broadway St/Ventura St 
and Ventura St/F St.  FACILITY WORK is shown on Drawing CV-T1021, ST-K1037 and ST-K1038. 
Period of Performance:  24 Months 
The estimated value for this FACILITY WORK is $19,078,991 

 

 Subtask R4.24 
Scope:  Construct a pedestrian bridge at Ventura St in the City of Fresno.  Total length of bridge 
is approximately 1,166 LF measured along VEN POC line.  FACILITY WORK is shown on Drawing 
ST-K1040. 
Period of Performance:  18 Months 
The estimated value for this FACILITY WORK is $2,100,000 
 

 Subtask R4.25 
Scope:  Construct approximately 445,600 SF of roadway modifications.  Roadway modifications 
include the removal of Golden State Blvd Ramps at SR 41, California Ave closure, Rail Road Ave 
closure, Cherry Ave closure and Lorena St closure.  FACILITY WORK is shown on Drawing CB1662 
and CB1663.  
Period of Performance:  24 Months 
The estimated value for this FACILITY WORK is $8,912,000 

 

 Subtask R4.26 
Scope:  Construct approximately 6,900 LF of a double track underground trench between Lorena 
St and Orange Ave and approximately 708,800 SF of roadway modifications.  Roadway 
modifications include Florence Ave closure, Belgravia Ave closure, East Ave closure and Railroad 
Ave closure.   FACILITY WORK is shown on Drawing CB1663, CB1664, CB1665, SV2191, SV2192, 
SV2193, SV2194, SV2195, SV2196, SV2197 and SV2198. 
Period of Performance:  36 Months 
The estimated value for this FACILITY WORK is $317,776,000 
 

 Subtask R4.27 
Scope:  Construct approximately 5,458 LF of a double track elevated viaduct, approximately 
1,165 LF of aerial steel truss bridges and approximately a distance of 2,932 LF of retained fill 
walls on both sides to allow HST to go over Golden State Blvd, Burlington Northern Santa Fe 
Railroad Tracks, Fresno Colony No 24 Canal, Hardy Ave, North Ave, Cedar Ave, SR 99, North 
Central No 26 Canal and Muscat Ave in the City of Fresno and approximately 95,300 SF of 
roadway modifications.  Roadway modifications include Orange Ave closure and Malaga Ave 
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closure.  FACILITY WORK is shown on Drawing SV2201, SV2202, SV2203, SV2204, SV2205, 
SV2206, SV2207, SV2208, CB1665, CB1666, CB1667, CB1668 and CB1669. 
Period of Performance:  36 Months 
The estimated value for this FACILITY WORK is $89,696,489 
 

 Subtask R4.28 
Scope:  Construct a 4 lane bridge and a pedestrian bridge at Church Ave in the City of Fresno and 
approximately 600,000 SF of roadway modifications.  Roadway modifications include the 
relocation and modification of the existing railroad crossing gates, closure of Railroad Ave, 
realignment of G St, realignment of Golden State Blvd, realignment of Old Church Ave, closure of 
East Ave.  WORK is shown on Drawing CB1664, CT1021. 
Period of Performance:  24 Months 
The estimated value for this FACILITY WORK is $23,180,206 

 

 Subtask R4.29 
Scope:  Construct a 2 lane bridge at Central Ave in the City of Fresno and approximately 370,000 
SF of roadway modifications.  Roadway modifications include a new intersection at Central Ave 
and Cedar Ave.  WORK is shown on Drawing CB1669 and CT1025. 
Period of Performance:  24 Months 
The estimated value for this FACILITY WORK is $18,580,206 

 

 Subtask R4.30 
Scope:  Construct a 2 lane bridge at American Ave in the City of Fresno and approximately 
300,000 SF of roadway modifications.  Roadway modifications include new intersections at 
American Ave and Maple Ave and American Ave and Cedar Ave.  WORK is shown on Drawing 
CB1671 and CT1028. 
Period of Performance:  24 Months 
The estimated value for this FACILITY WORK is $15,859,955 
 

3. Project Schedule 

Deadlines for the completion of FACILITY WORK are provided for in the contract between AUTHORITY 
and AUTHORITY’S CONTRACTOR. 

4. Schedule for FACILITY WORK (This TASK ORDER Only) 

AUTHORITY’S CONTRACTOR shall complete the design work in accordance with the schedule specified in 
this TASK ORDER. AUTHORITY’S CONTRACTOR shall commence construction work only after acceptance 
of the final design for such work in accordance with Appendix C – Design Build Procedures of the Master 
Agreement. 

 
 
 
Design: Construction: 
Start Date: January 2013 Start Date:  June 2013 
Completion Date: June 2013 Completion Date: February 2016 
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PEFORMANCE OF THE FACILITY WORK 

1. Design 

The design furnished by AUTHORITY’S CONTRACTOR pursuant to this TASK ORDER shall be substantially 
in accordance with the Proposed Preliminary Design (see Appendix C – Design Build Procedures of the 
Master Agreement) attached to this TASK ORDER, and shall be consistent with 30% design submittal of 
the PROJECT plans. All plans for FACILITY WORK are subject to review by AUTHORITY, CITY, and 
AUTHORITY’S CONTRACTOR, in accordance with the time frames and procedures set forth in Appendix C 
– Design Build Procedures of the Master Agreement.  

BY CITY:  CITY will review FACILITY PLANS and be entitled to have a reasonable number of 
representatives on site of PROJECT to verify the FACILITY WORK is being properly performed by 
AUTHORITY’S CONTRACTOR. 

BY AUTHORITY’S CONTRACTOR:  AUTHORITY’S CONTRACTOR performs all design and construction 
services for FACILITY WORK.   

2. Construction 

AUTHORITY’S CONTRACTOR will perform all the construction services for the FACILITY WORK. The 
construction of FACILITY WORK shall be performed substantially in accordance with the final FACILITY 
PLANS. Deviations from the final FACILITY PLANS may occur only in conformity with the Master 
Agreement. 

LIABILITY FOR WORK 

In accordance with Section 3 of the Master Agreement, CITY and AUTHORITY shall each be responsible 
for the cost of the FACILITY WORK as specified herein.  The total estimated cost for the FACILITY WORK 
is $1,321,471,007. 

Cost Allocation 

AUTHORITY pays 100 % and CITY pays 0 % of cost of FACILITY WORK 

COST ESTIMATE 

The amounts stated herein are estimates of the costs associated with the FACILITY WORK. Authorized 
expenditures and reimbursements will be based on the terms of the Master Agreement. 

1. For Work by CITY 

CITY’s costs for FACILITY WORK shall be developed pursuant to Section 5, “Payment of Work,” of the 
Master Agreement, and shall be performed in accordance with the procedures set forth in Section 4, 
“Performance of Work” and Appendix C – Design Build Procedures of this Master Agreement. 
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2. For Work by AUTHORITY’S CONTRACTOR 

AUTHORITY has prepared an initial cost estimate in the amount of $1,321,471,007 for the FACILITY 
WORK included in this TASK ORDER.  

AUTHORITY’S CONTRACTOR shall prepare an independent cost estimate for the FACILITY WORK which 
shall be submitted for AUTHORITY’s approval. Such estimate will reflect appropriate estimated charges 
for BETTERMENT and salvage value, if any. Upon approval, the parties shall revise this TASK ORDER to 
incorporate the approved estimate. 

 

BETTERMENT, ACCRUED DEPRECIATION, SALVAGE 

CITY shall credit AUTHORITY for the actual cost of any BETTERMENT, salvage value, and accrued 
depreciation on the FACILITIES as required pursuant to the Master Agreement, and pay the 
AUTHORITY’S CONTRACTOR for the actual cost of any BETTERMENT constructed by AUTHORITY’S 
CONTRACTOR. 

The FACILITY WORK in this TASK ORDER does not include any BETTERMENT 

 

BILLING AND PAYMENT 

Billing and payment shall be in accordance with Section 5, “Payment for Work,” of the Master 
Agreement. 

CONTACTS 

The contacts for this TASK ORDER will be as follows: 

CITY:  Scott Mozier 

AUTHORITY:  Tony Valdez 

AUTHORITY’S CONTRACTOR: 
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SIGNATURES 

This TASK ORDER shall become effective upon the later of: 
 

(A) The date of signing by the last party signing this TASK ORDER, or 
(B) The completion AUTHORITY’s review as indicated by the signature of AUTHORITY’s 

representative, below. 

IN WITNESS WHEREOF, this TASK ORDER has been executed under the provisions of Agreement No. 
_______ between the AUTHORITY, CITY, and AUTHORITY’S CONTRACTOR. By signature below, the 
parties hereto agree that all terms and conditions of this TASK ORDER No. ____ and Agreement No. 
_____ shall be in full force and effect. 

 

CITY: 

BY:  DATE:       
 Signature 

Typed Name:       

Typed Title:       

CITY’S Legal Review 

BY:  DATE:  

 Signature –CITY’S Legal Counsel 

 California High Speed Rail Authority (AUTHORITY) 

BY:  DATE:       
 Signature 
Typed Name:  ____________________________________________________________ 
 
Typed Title:  _____________________________________________________________ 
 
AUTHORITY Legal Review 

BY:  DATE:       
 Signature - AUTHORITY Legal Counsel 
 

 ( CONTRACTOR): 
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BY:  DATE:       
 Signature 
Typed Name: _______________________________________________________ ____ 

Typed Title:  ____________________________________________________________ 

 

 

 

 




